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SECTION B - SERVICES AND PRICES 
B.1. SERVICES 
The services to be provided are in support of the General Services Administration (GSA), Public 
Buildings Service (PBS), Office of Leasing. The services will support the acquisition of leasehold 
interests and related real estate services for GSA's Federal tenants in four geographic zones 
(which include the eleven GSA Regions) as listed here. 

ZONAL SERVICE 
AREA 

Northern 

ZONE 
NUMBER 

1* 

GSA PBS REGIONS 

1, 2, 3, 5 

Southern 2 4, 7 

Western 3 6, 8, 9, 10 

National Capital 4 11 

*Commonwealth of Puerto Rico and the U.S. Virgin Islands are serviced under Zone 1. 

Prior to performance of any contract services, a task order will be awarded in accordance with 
the ordering procedures stated in Section F.3. Contractors shall accept only written task orders 
issued on a GSA Form 300 by an authorized Zonal Contracting Officer (ZCO), except for duly 
authorized emergencies in which a verbal task order may be issued. A verbal task order is only 
authorized in emergency situations and will be issued by the ZCO after approval from the 
National Contracting Officer (NCO). 

Contractors must comply with personnel qualification requirements including certification, 
experience, conflict of interest, nondisclosure, and clearances, stated in Section H. 
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Performance of contract services requires expertise in both commercial real estate practices 
and Federal procurement regulations as related to Federal lease acquisitions. Federal lease 
acquisitions are required to be performed in compliance with Federal lease acquisition 
regulations, Federal lease law, applicable Executive Orders, and other procurement regulations, 
policy directives, and processes listed in Section J, Exhibit 1, Laws, Statutes, Executive Orders, 
Regulations; or referenced in this document. Information related to a Federal acquisition is 
protected by the federal Procurement Integrity Act and disclosure to other than authorized 
parties is prohibited as outlined in Section H.5, paragraph D.8. 

All decisions regarding a lease acquisition made on behalf of the Government are reserved for 
the Lease Contracting Officer (LCO) who in most cases serves a dual role as the LCO for the 
lease and the Contracting Officer’s Representative (COR) for a task order awarded under the 
GSA Leasing Support Services Plus (GLS Plus) contract for the lease acquisition. The 
Contractor is prohibited from performing any inherently governmental functions listed in FAR 
Part 7 Subpart 7.5. 

The Contractor is responsible for providing all deliverables and services in a timely and 
professional manner. Multiple task orders may run concurrently, so the Contractor must have the 
capacity to supply sufficient staff and resources to successfully complete services and meet 
completion dates. 

This is a "non-personal services contract" as defined in FAR 37.101. It is therefore understood 
and agreed that the Contractor and/or Contractor employees: (1) shall perform the services 
specified herein as independent Contractors, not as employees of the Government; (2) shall be 
responsible for their own management and administration of the work required and bear sole 
responsibility for complying with any and all technical, schedule, and/or financial requirements 
or constraints attendant to the performance of the contract; (3) shall be free from supervision or 
control by any Government employee, but (4) shall, pursuant to the Government's right and 
obligation to inspect, accept, or reject the work, comply with such general direction of the Lease 
Contracting Officer or the duly authorized representative of the Lease Contracting Officer as 
necessary to ensure accomplishment of contract objectives. 

Websites and tools referenced in this document are to provide Contractors access to forms, 
sample documents, and statutes, executive orders, and regulations that govern Federal lease 
acquisition. As necessary, during the term of the contract, the Contracting Officer or a 
designated representative may provide updated web addresses and tools. Forms and other 
samples are for information only and do not relieve the Contractor from responsibility for 
ensuring all work performed is in accordance with the required statutes, executive orders, 
regulations, or other requirements of the contract. 

By accepting award, the Contractor agrees to follow any new procedures or processes adopted 
and implemented by the Government to improve the lease acquisition process during the term 
of the contract at no cost to the Government. These changes in procedures and processes may 
be a result of changes in regulation or policy. The Government will provide access to 
governmental software if required for the Contractor to implement new procedures. The 
Government may provide guidance or training on new procedures during the term of the 
contract. 
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The Government may also implement non-traditional and innovative procurement methods and 
techniques. If it is determined to be in the best interest of the Government to employ new 
methods or techniques for lease procurements, a Contractor accepting award of a GLS Plus 
contract agrees to conduct new lease acquisitions utilizing the new methods at no additional 
cost to the Government. In the event new methods and techniques are implemented, guidance 
will be provided to the Contractors by the Government. The Contractor shall ensure that all 
guidance and training provided by the Government regarding any new methods or techniques 
for lease procurements are shared with its staff and designated personnel assigned to conduct 
leasing services under the contract. 

B.1.1. Groupings and Portfolios of Work 
Task orders may be issued to one Contractor for a group of lease acquisitions (for any 
module). Each lease acquisition within the grouping is actionable, commissionable, and 
anticipated to reach completion. This process allows GSA to combine multiple lease 
acquisition requirements, with a logical business case as to why the projects should be 
combined, into one task order. For example, lease acquisitions may be grouped for a single 
agency with a need for multiple lease acquisitions, for a particular geographic area, or for a 
multi-agency requirement. The Contractor’s applicable pricing is used for each individual 
lease acquisition within the group. The Contractor executes each lease acquisition in the 
same manner as if it was issued under a separate task order. There are no additional 
requirements. Benefits include streamlining communications and points of contact. 

Portfolios of Work are similar to groupings, however the task orders are issued earlier and 
have additional requirements for the contractors to develop a strategy for multiple lease 
acquisition requirements (for any module). The Contractor looks at the entirety of all projects 
within the portfolio, rather than treating each project individually. The portfolio may comprise 
individual lease transactions of varying size, tenant mix, and geographic locations/markets. 
An actionable portfolio of work will consist of projects that are commissionable and vetted 
through regional leadership. However, some of the projects within a portfolio of work may 
not materialize and may result in termination. Terminations may result from market 
conditions, change in agency requirements, or other circumstances beyond the control of 
the agency. In an effort to yield significant taxpayer savings, the Contractor may be asked to 
provide specific information regarding changes in market conditions or renegotiation 
opportunities within the actionable portfolio. For example, the Contractor may provide: 1) a 
high-level analysis of the market status, including market indicators, 2) evaluation of the 
market to allow the Government opportunities to restructure leases, 3) market research per 
the list of GSA leases, provided to notify the Government of owner debt stress, options for 
renegotiation of terms (length of firm term and soft term), as well as estimated rental rates 
and any other concessions that might be achieved with renegotiation. 

The Government will identify requirements needed for each project, however these are 
subject to change as a result of the Contractors analysis and recommended strategy. For 
each lease project in the portfolio of work assigned, the Contractor is responsible for 
uploading any and all project documents into G-REX. 
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GSA may provide Contractors with an opportunity to propose pricing on an actionable 
portfolio of work. An actionable portfolio of work will consist of projects that are 
commissionable and vetted through regional leadership. Some of the projects within a 
portfolio of work may not materialize and may result in termination. Terminations may result 
from market conditions, change in agency requirements, or other circumstances beyond the 
control of the agency. Only 5% of approximately 1,000 task orders awarded were terminated 
in the first generation of GLS. The Government will identify requirements needed for each 
project. 

In an effort to yield significant taxpayer savings, the Contractor may be asked to provide 
specific information regarding changes in market conditions or renegotiation opportunities 
within the actionable portfolio. For example, the Contractor may provide a high level analysis 
of the market status, including market indicators, evaluation of the market to allow the 
Government opportunities to restructure leases, market research per the list of GSA leases 
provided to notify the Government of owner debt stress, or options for renegotiation of terms 
(length of firm term and soft term) as well as estimated rental rates and any other concessions 
that might be achieved with renegotiation. For each lease project in the portfolio of work 
assigned, the Contractor is responsible for uploading any and all project documents into 
G-REX. 

B.2. FY 2019 SMALL BUSINESS GOALS 
The Office of Small Business Utilization (OSBU) is responsible for negotiating GSA's annual 
Small Business Program goals with the U.S. Small Business Administration (SBA) to ensure 
that small businesses have the maximum practicable opportunity to provide goods and services 
to the Federal Government. 

More information regarding the Small Business Goals is available from the GSA Office of Small 
Business Utilization. Offerors who are other than small businesses are required to submit a 
subcontracting plan in support of GSA's Small Business Subcontracting goals and programs 
and comply with FAR 52.219-9. 
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Below are GSA's Fiscal Year 2019 agency-wide prime contract and subcontract goals approved 
by SBA: 

Small Disadvantaged Business (SDB) 5.00% 

Women-owned Small Business 5.00% 

HUBZone Small Business 3.00% 
Service-Disabled Veteran-owned Small Business 3.00% 

SUBCONTRACTS 

GOALING CATEGORY GOAL 

Small Business 25.50% 

Small Disadvantaged Business (SDB) 5.00% 

Women-owned Small Business 5.00% 

HUBZone Small Business 3.00% 

Service-Disabled Veteran-owned Small Business 3.00% 

PRIME CONTRACTS 

Small Business 30.00% 

  

             
 

 
 
 
 
 

     

    

    
     

 
 

   

   

     

    

    

     
 

  

  
   

            
 

 
 

 
               
  

 
 

     
           

  
 

  
  

             
 

     
   

   

  

   

B.3. PRICES 

B.3.1. General 
There may be substantial changes to the terms and conditions of the contract from previous 
contracts awarded by GSA for similar services. Offerors, especially previous GSA real estate 
service Contractors, are cautioned to note the changes in this contract and not rely on 
knowledge of previous contracts when preparing proposals. 

Contractors will be compensated by collecting real estate commissions paid by the building 
owner. The Government will not make any direct payment or reimbursement to a Contractor for 
contract services including, but not limited to, any expense associated with the performance of 
the services, such as travel. 

For Modules 1 and 2, Contractors should anticipate that commissions may not be 
available until 18-42 months from task order award. For Modules 3, 4, and 5 (if 
applicable), Contractors should anticipate that commissions may not be available until 
12-18 months from task order award. 

Under the terms and conditions of the contract and in accordance with industry practice, a 
Contractor has the opportunity to obtain a substantial monetary benefit by collecting a 
negotiated real estate commission paid by a building owner. The commission negotiated for a 
lease acquisition performed by a Contractor under the contract will be based on a lease term 
not to exceed the firm term of the lease contract. Commissions will not be negotiated or 
collected on lease option periods or for lease terms beyond the firm term of the lease. GSA 
anticipates lease terms that are 8 to 15 years firm; however, they may be longer or shorter. 
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Contractors are required to negotiate a commission consistent with local business practices with 
the offerors in the lease procurement. Offerors in the lease procurement will be instructed in the 
RLP that a commission is expected and must be paid wherever they are represented by a listing 
agent, an offering agent, or Contractor, property manager, developer, or any other agent or 
representative. As payment for their services under this contract, Contractors will receive a 
portion of the negotiated commission that they negotiate with the successful lessors/building 
owners. For each Module and Contract Year, Contractors will propose the percentage of the 
negotiated commission that they intend to retain as payment for their services for that lease 
transaction. The remainder of the negotiated commission (if any) will be credited to the shell 
rent in that lease transaction as the Commission Credit. 

GSA will make every effort to only issue Task Orders for requirements when it has been 
determined that a negotiated commission should be available. In the event that the Contractor 
becomes aware that no commission is available the Contractor will notify the ZCO and COR at 
its first opportunity. GSA, while not liable for services performed up to the date of notification, 
will, after notification, no longer require the Contractor to continue services on that task order. 
GSA, while not liable for services performed up to the date of notification, but will, after 
execution of a modification to remove a lease transaction or modification for a termination for 
convenience, no longer require the Contractor to continue services on that task order or lease 
transaction. In the event that a task order or lease transaction is removed/terminated for any 
reason, the Contractor shall provide GSA with all lease transaction related research and 
procurement documentation. 

For individual lease transactions that are not a component of a portfolio body of work (excluding 
a single Disaster/FEMA task order), the minimum tasking threshold for estimated net 
commission is $5,000. 

The Government will not receive a Commission Credit for lease acquisitions tasked for any 
module in response to a Presidential Declaration of Emergency or Major Disaster with an 
assigned FEMA Declaration Disaster Number and the Contractor will retain the total available 
commission on these projects. There is no minimum tasking threshold for estimated net 
commission. Once the task order is issued, if it is determined that the task order is not 
commissionable, the Contractor will notify GSA at its first opportunity and the task order will then 
be terminated. 

The Contractor has an opportunity to collect a commission on the following tasks: Module 1-
Deluxe Acquisition Services; Module 2 - Programming and Acquisition Services; Module 3 -
Occupancy Services; Module 4 - Lease Acquisition; Module 5 - Limited Value Leases; and 
Module 6 - Planning Services. These modules may include options for enhanced services as 
further described in Section C. Price proposals shall be submitted electronically on the Pricing 
Worksheet (Attachment 1). Complete instructions for submitting the price proposal are in 
Section L and the complete price evaluation method is stated in Section M. To be considered for 
award, a Contractor’s price proposal must state the maximum percentage of the market rate 
commission for each lease transaction category that they propose to retain as their 
compensation on the pricing worksheet. There are four (4) pricing worksheets included in 
Attachment 1, one for each zone in which Contractors would like to be considered for award. 
Contractors will not be evaluated for zones in which they do not submit pricing. 

Note: The estimated GLS Plus projections and referenced expiring leases provided on the 
10 



  

 
   

              
  

 
         

   
 

               

   
            

 
 
 

 
       

 
 

               
   

    
            

 

 
 

       

Pricing Worksheet (Attachment 1) are being provided to assist offerors in establishing 
commission rates. This is not an obligation by the Government that any specific project listed 
will be tasked to GLS Plus. Fair Opportunity Procedures under Ordering Procedures in Section 
F.3 will be followed. 

GSA’s updated lease inventory can be found at: http://www.gsa.gov/portal/content/101840 

B.3.2. Minimum/Maximum Quantities 
As referred to in paragraph (b) of FAR Clause 52.216-22, Indefinite Quantity, the contract 
minimum and maximum quantities, inclusive of the base and all option periods, are as follows: 

A. MINIMUM: The Government will issue task orders for the services specified in the 
contract, totaling a minimum net commission in the following zones, per Contractor. 

Northern Service Area (Zone 1): $250,000.00 
Southern Service Area (Zone 2): $250,000.00 
Western Service Area (Zone 3): $250,000.00 
National Capital Service Area (Zone 4): $250,000.00 

Funding information for the minimum quantity is provided for administrative purposes 
only. No payments will be made under this contract unless the minimum guarantee is not 
met as a result of the commission available from task orders issued. 

B. MAXIMUM: The government may issue task orders for the services specified in the 
contract, totaling a maximum net commission in the following zones, per Contractor. 

Northern Service Area (Zone 1): $55,000,000.00 
Southern Service Area (Zone 2): $70,000,000.00 
Western Service Area (Zone 3): $60,000,000.00 
National Capital Service Area (Zone 4): $145,000,000.00 
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SECTION C - STATEMENT OF WORK AND QUALITY CONTROL 
REQUIREMENTS 

C.1. INTRODUCTION 
PBS provides workspace for more than one million Federal workers. Whenever possible, GSA 
satisfies tenant agency needs in existing GSA-controlled owned or leased space. When suitable 
space is not available within the existing inventory, GSA acquires space in privately owned 
buildings. PBS leases various types of space, including but not limited to office space, 
laboratories, clinics, border stations, warehouses, and courthouses in both urban and rural 
areas throughout four geographic zones (which include the eleven GSA Regions as shown in 
Section B.1). Federal laws and regulations require the Government to procure leased space 
utilizing competitive procedures, unless otherwise justified. GSA intends to leverage brokerage 
expertise and innovative technologies to meet PBS goals of greater taxpayer savings, 
maximized productivity, and improved customer experience. The Contractor will support PBS’s 
strategic efforts to negotiate longer lease terms and develop efficient space utilization. 

The Office of Leasing is the PBS entity responsible for acquisition and administration of 
leasehold interests. GSA lease acquisitions follow the procedures stated in the General 
Services Acquisition Manual (GSAM), Federal Acquisition Regulations (FAR), Executive Orders, 
legislative changes, and GSA policies and procedures. (See Section J, Exhibit 1, Laws, 
Statutes, Executive Orders, Regulations). 

GSA differentiates leases by high, moderate, and limited value based on the strategic goals of 
the Lease Cost Avoidance Plan. This contract will focus on obtaining the greatest cost 
avoidance by capitalizing on the Contractor’s market knowledge. GLS Plus also allows for the 
flexibility to use the contracts for limited value leases to assist regions, if needed, with resource 
capacity and workload management. These leases tend to be in remote locations and may be 
costly for Contractors. GSA classifies its high, moderate, and limited value leases as follows: 

Value Tier Estimated Total Annual Rent 

High Value Greater than or equal to $750,000.00 

Moderate Value Greater than $250,000.00 - $749,999.99 

Limited Value Less than or equal to $250,000.00 

Unless otherwise noted, the Contractor shall perform designated leasing duties that are not 
inherently governmental functions. Those duties are specified in this scope of work and further 
described in other leasing policies and documents including: the Leasing Desk Guide Chapters 
and Appendices as revised and/or amended, Lease Acquisition Circulars (LACs), and Leasing 
Alerts. References included in this scope of work to Leasing Desk Guide should be understood 
to include all leasing policy and documents. Various sections of the Leasing Desk Guide are 
identified in this scope of work for ease of reference for the Contractor. This scope of work is not 
all inclusive and the Contractor will have to rely on the Leasing Desk Guide in its entirety, 
excluding inherently governmental functions, to determine its responsibilities. In instances 
where responsibilities in the Leasing Desk Guide are unclear, clarification of tasks should be 
requested of the Contracting Officer’s Representative. 
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C.2. SCOPE OF WORK OVERVIEW 
A. Contractors shall perform all lease acquisition services for Modules 1–6, as described 

in Section C.4.2 and may be asked to provide Market Intelligence information as 
described in Section C.4.4. 

B. In addition to the lease acquisition services, the Contractor shall timely provide 
necessary documentation and assistance to the Government on disputes, protests, 
claims, and appeals related to services that they are performing or have performed. In 
the event the Government receives a congressional inquiry, a Freedom of Information 
Act (FOIA) request, subpoena or other similar inquiry, demand, or request for 
information, the Contractor will cooperate with the Government as necessary, as 
defined in Section C.5.3. 

C. The Contractor shall attend up to two national performance review meetings a year 
with the National Program Manager (NPM), National Contracting Officer (NCO), 
National Contracting Officer’s Representative (NCOR), and other Government 
representatives. Meetings may be held virtually or in-person. Travel costs shall be at 
the Contractor’s expense. 

D. The Contractor shall attend up to two regional performance review meetings and two 
portfolio status meetings a year; at least one performance review meeting will be held 
in-person in each of the regions serviced, separate from the national meetings. These 
meetings can be coordinated to occur simultaneously at the region’s convenience. 
These meetings should incorporate COR-driven project deep dives and must include 
the participation of the assigned Transaction Manager(s). Travel costs shall be at the 
Contractor’s expense. 

E. The Contractor may be asked to attend up to one business relations meeting a year 
with the National Program Manager (NPM), National Contracting Officer (NCO), 
National Contracting Officer’s Representative (NCOR), and other Government 
representatives. The Contractor may be expected to participate in efforts to 
develop/improve policy, assist in developing new initiatives, and providing other 
feedback leading to potential process improvements and increased cost-savings for 
the taxpayer. The meeting may be held in-person. Travel costs shall be at the 
Contractor’s expense. The location shall be determined at minimum one month prior 
to the meeting date. 

F. The Contractor’s key personnel, at a minimum, are required to attend initial training 
for the implementation of this contract. The Contractor may have additional personnel 
attend the training. The location of the training will be provided after award. In 
addition, the Contractor’s key personnel are expected to attend any national or zonal 
follow-on training as determined by the NPM. This training may be held in-person or 
virtually utilizing the most current technology. If travel is required, it shall be at the 
Contractor’s expense. 

C.2.1. Safeguarding Sensitive Data and Information Technology Resources 
In accordance with FAR 39.105, all users of sensitive data and information technology (IT) 
resources, including awardees, contractors, subcontractors, lessors, suppliers and 
manufacturers must comply with the GSA policies listed in Section H.3.4. 
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C.3. DEFINITIONS AND TERMINOLOGIES 
The definitions and terminologies for this scope of work and for task orders issued against the 
subsequent contracts are provided in the Leasing Desk Guide, Appendix A: Glossary of 
Terminology and also below. For clarification of any terms which are not included below or in the 
Leasing Desk Guide Appendix A, contact the National Contracting Officer (NCO). 

Aggregate Lease Value 
The fully serviced rent to be paid by the Tenant for the initial firm term of the Lease. The firm 
term and application of broker commissions are defined in the Request for Lease Proposals 
(RLP). In general, the Aggregate Lease Value can be inclusive of: 

(i) the initial fully serviced rent to be paid by the Tenant on all space leased by the 
Tenant, including shell rent (including base real estate taxes), base operating costs, 
parking rent (if separate from shell rent) and amortization of any tenant improvement 
allowance, Building Specific Amortized Capital (BSAC) charges, and 

(ii) any fixed annual or other periodic rental bumps and/or fixed annual or other periodic 
rent escalations. 

Note: For computation purposes, the Commission Credit is not subtracted from the Aggregate 
Lease Value. 

The Aggregate Lease Value shall not include: 
(i) any rental abatement (including allowances/incentives) provided to the Tenant 

pursuant to the Lease, not inclusive of the Commission Credit, 
(ii) any annual rental escalations covering operating expenses and/or real estate tax 

increases during the lease term, 
(iii) any additional amounts paid by the Tenant for services over and above those 

furnished by Lessor as a part of the Lease, and 
(iv) lump sum payments to buy down the rent to pay for the agencies portion of tenant 

improvements 

Note: If a module is selected that does not require Post Award Services, the Tenant 
Improvement Allowance and the BSAC allowance shall be subtracted from the Aggregate 
Lease Value prior to Lease Award in the calculation of the Contractor’s commission. The 
Government will not receive the Commission Credit associated with the Tenant 
Improvement Allowance and the BSAC allowance. 

Approval 
Approval occurs when the Government has reviewed submittals, deliverables, and/or 
administrative documents, has determined the services or submissions conform to contract 
requirements, and has communicated final acceptance of any of these items in writing to the 
Contractor. 

Bullseye 
An in-house market research report tailored for a specific GSA lease transaction. A national 
team is dedicated to overseeing market research reports for all qualifying lease transactions 
(leases within the Reis markets as per Section J, Exhibit 7, Reis Markets Data, being completed 
in the regions. GSA will gather available market data from industry experts to establish the 
Bullseye target. That data will be compiled into a condensed report with market information, 
analysis, and insight regarding the local submarket that contains the delineated area for the 
procurement. (See Section J, Exhibit 3, Bullseye Methodology) 
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This report must be utilized where available by the Lease Contracting Officer / Leasing 
Specialist / Contractor as a tool to make informed leasing decisions on behalf of the 
Government and can provide the necessary backup documentation to aid leasing personnel in 
their negotiations with offerors. 

Note: In the event that Bullseye is replaced by an alternative tool, Contractors shall comply with 
the new tool. 

Bullseye Target 
The fully serviced rental rate to be used as the year one asking rent for comparison to the 
present value analysis. This rate is established by the Office of Leasing based on representative 
market comparable rent rate data obtained from market research firms. 

Commission 
The percentage of the Aggregate Lease Value that the Lessor agrees to pay in accordance with 
the applicable, executed Commission Agreement. In markets where it is common practice to 
calculate commission as a rate per square foot or fixed amount, commission shall be converted 
as a percentage of the Aggregate Lease Value. 

Commission Agreement 
The written agreement between the lessor and the contractor outlining the agreed upon 
commission and terms. 

Commission Credit 
The portion of the commission that is credited to the Government, reflected as a deduction in 
the shell rent, as specified in the lease contract. 

Contract and Contractor 
“Contract” means this national multiple award IDIQ GLS Plus contract and "Contractor" means 
the party who has entered into this contract with the Government. 

Contractor’s Commission - The portion of the commission that is owed to the Contractor. 

Day 
In this contract, unless explicitly indicated otherwise, day refers to Federal business days 
(Monday through Friday, excluding Federal holidays). 

Government Personnel 
National Contracting Officer (NCO), National Program Manager (NPM), National Contracting 
Officer’s Representative (NCOR), Zonal Contracting Officer (ZCO), Lease Contracting Officer 
(LCO), Regional Program Manager (RPM), Contracting Officer’s Representative (COR), Project 
Manager (PM), and Client Planning Manager (CPM). Section G.1 describes the roles and 
responsibilities of Government personnel. 

G-REX 
An acronym for GSA Real Estate Exchange. G-REX is a mission critical system that requires a 
Leasing Specialist / Lease Contracting Officer / Contractor to document essential lease 
procurement activities to award a lease, as well as post occupancy services consistent with 
national policy and guidance. G-REX is the source system for project data, schedule 
management, reporting, and file documentation, The system provides vital lease and 
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productivity data collection for future lease process improvement. 

Note: In the event G-REX is replaced in the future, the Contractor will be required to utilize that 
system of record. 

High Value Leases 
Leases that are estimated to be greater than or equal to $750,000 in fully serviced annual rent 
at task order issuance. (This threshold is subject to change on an annual basis.) 

Inherently Governmental Functions 
The Contractor may not bind the U.S. Government or perform any functions that remain the 
responsibility of the Government as defined in FAR Part 7 Subpart 7.5. The following, 
non-exhaustive list highlights lease procurement specific tasks that are considered inherently 
governmental: 

● Approving documents and/or signing on behalf of the Government, e.g. Equal 
Employment Office clearance requests, Tenant Improvement Notice to Proceed, COR 
Letter for Designated Agency Representative or Field Office, any correspondence on 
GSA letterhead 

● NEPA compliance documents such as AutoCatex form, CATEX Checklist, 
Environmental Assessment (EA), or Environmental Impact Statement (EIS) 

● Certification of Funds, BA53 Fund Certification 
● Change Orders (order or issue without LCO approval) 
● Client Project Agreement (Official Finalization) 
● Compliance with Randolph Sheppard Act 
● Consultation with GSA General Counsel 
● Debriefings/Protests and Resolution/Claims/Congressional Inquiries and responding to 

requests/Freedom of Information Act (FOIA) requests 
○ Contractor will, when directed, provide input and support the GSA in drafting a 

response 
● Determination that costs (lease rental and/or Tenant Improvement) are Fair and 

Reasonable 
○ Contractor will, when directed, provide a recommendation to the GSA 

● Determination that space is substantially complete 
● Fire Protection and Life Safety approval by a licensed GSA Fire Protection Engineer 
● Independent Government Estimate (IGE) development 
● Lease and Lease Amendment award/execution 

○ To include signature on associated cover letters 
● Occupancy Agreement, draft and/or sign 
● Prospectus submission/approval 
● Receipt and approval of Reimbursable Work Authorizations (RWA) 
● Request to GSA PMC for Utility Contract 
● Scoring analysis 
● Seismic approval 
● Source Selection 

○ Source Selection Plan (SSP) signature 
○ Serving as a voting member on a Source Selection Evaluation Board (SSEB) 

● Small Business Subcontracting Plan verification and approval 
● Approving and redacting a Justification for Other Than Full and Open Competition 
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(Justification) 
● Vacant Space Check 

Kahua 
Kahua is a web-based application used by the General Services Administration (GSA) Public 
Buildings Service and the Office of the Chief Financial Officer to manage and collaborate on 
projects with internal and external stakeholders. Kahua is the application to manage 
requirements development and post-award construction activities and schedules on lease 
projects. Kahua will integrate with G-REX, the lease procurement system of record, to document 
the procurement file. G-REX remains the lease procurement system of record. 

Lease Amendment (LA) 
A lease contract document executed by a Lease Contracting Officer, used to change or modify 
an existing lease to reflect any change to the lease terms. For example, the acquisition of 
additional space, changes to agreed upon tenant improvements, partial release of space, 
revision in terms or rental payments, change in ownership or payee, or any other action that 
changes the lease. 

For purposes of this contract, the final Lease Amendment is defined as the last Lease 
Amendment required for completion of a lease transaction under this contract. It must clearly 
state, at a minimum,the firm and non firm term of the lease, the final rental rate expressed in a 
dollar per rentable square foot, the total annual rent, the total Tenant Improvement (TI) dollar 
amount and Building Specific Amortized Capital (BSAC) dollar amount amortized in the lease, 
the total commission dollars to be paid to the Contractor, the total commission credit to be 
credited to the Government, the lease term commencement date, and any other negotiated 
terms of the lease. 

Lease Cost Avoidance Plan (LCAP) 
An initiative that calculates the realized cost avoidance from lease transactions to include, but is 
not limited to, realized cost avoidance through reductions in RSF, leased vacant space 
mitigation, and negotiating leases below the Bullseye target rate in Reis markets; may also be 
referenced as Lease Cost Savings Plan. 

Leasing Desk Guide (LDG) 
Authorities, policies, technical and procedural guides, and administrative limitations governing 
the acquisition by lease of real property. It replaces previous PBS leasing guides and 
incorporates other existing policies and procedures. 

Limited Value Leases 
Leases that are estimated to be less than or equal to $250,000 in fully serviced annual rent at 
task order issuance. 

Moderate Value Leases 
Leases that are estimated to be greater than $250,000 and up to $749,999.99 in fully serviced 
annual rent at task order issuance. 

Normal Regional Office Work Hours 
The normal work hours of the regional offices in each time zone covered by the contract are 
from 8:00 a.m. to 4:30 p.m. 
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Portfolios of Work 
Portfolios of Work may be comprised of individual lease transactions of varying size, tenant mix, 
and geographic locations/markets. Please reference B.1.1. for further information regarding 
Portfolios of Work. 

Request for Lease Proposals (RLP) 
A document used to solicit offers for a lease acquisition. The RLP describes Government 
requirements and performance criteria against which a lessor is expected to perform and the 
evaluation criteria that the Government will use to evaluate offers. As listed below, there are 
several different RLPs that may be used. These templates are subject to change and may be 
supplemented, modified, or replaced by other RLP templates. The COR for a specific task order 
will determine the RLP for the lease acquisition. 

(A) Small Lease (GSA Form 3626, R103 and Supplemental Lease Requirements) 

An RLP format that may be used for lease acquisitions of 3,000 ANSI/BOMA 
Office Area square feet or less not exceeding the Simplified Lease Acquisition 
Threshold (SLAT); unless another format is required by the LCO. At the direction 
of the COR/LCO, the small lease may also be used for leases temporary leases 
of any square footage, with a lease term of 18 months or less, not exceeding the 
SLAT. 

(B) Global Lease (R100/L100) 

The RLP used for New, New/Replacing, Succeeding, or Superseding leases, 
typically above SLAT that can be tailored to each individual transaction. The 
Global RLP allows the choice between such options as competitive vs. 
non-competitive procurements, and extensive or minimal TI buildout. 

(C) Simplified Lease (R101A/L201A) 

A simplified RLP format that may be used for lease acquisitions at or below the 
SLAT. The RLP is used for agencies who have a well developed Program of 
Requirements and Scope of Work that will be issued with the RLP. The proposal 
will include TI turnkey pricing that is negotiated before award. 

(D) Warehouse Lease (R101WH/L201WH) 

The RLP used for space whose predominant use is for storage, distribution, or 
manufacturing—such as for equipment, repair parts, documents, furnishings, or 
any other of the innumerable things for which our client agencies require holding 
space. This lease can be used for any size or rental value of warehouse space. 

(E) FEMA Disaster Lease (R103D/GSA Form 3626 and FEMA Supplemental Lease 
Requirements) 

The RLP used for FEMA leases that are needed in response to a Presidential 
Emergency or Major Disaster Declaration as a result of a disaster. 

Completion Date 
The date on which all requirements shall be provided by the Contractor and the task order is to 
be completed. 
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Simplified Lease Acquisition Threshold (SLAT) 
The threshold of $250,000 when applied to the average annual amount of rent for the term of 
the lease, including option periods and excluding the cost of services. Note that a FAR Class 
Deviation (CD-2018-01) was issued by GSA’s Office of Acquisition Policy to implement the new 
$250,000 threshold under GSAR 570.102. (In the event of a change to SLAT threshold, the new 
threshold shall apply.) 

Source Selection - Best Value Trade Off Method 
When award is based on the evaluation of cost or price and other non-cost factor(s) to 
determine the best value to the Government. The best value concept provides the opportunity 
for a cost/technical tradeoff and does not require that award be made to the offeror submitting 
the lowest cost or price or to the highest technically rated Offer, although the ultimate decision 
may be to select the lowest priced Offer or the highest technically rated Offer. The Source 
Selection Authority (SSA) has the authority to make the cost/technical trade-offs in a manner 
consistent with the award methodology stated in an RLP. 

Source Selection – Lowest Price Technically Acceptable 
When award is expected to result from selection of the technically acceptable proposal with the 
lowest evaluated price. (See FAR 15.101-2) 

Utilization Rate (UR) is calculated for both office only and all-in (total usable square footage) 
rates by dividing the area of the space by the personnel that occupy the space. UR is measured 
in ANSI/BOMA Office Area (ABOA), or usable, square footage. The Contractor, in collaboration 
with the project team, shall confirm if the Agency has a pre-established UR goal. 

C.4. REQUIREMENTS/SCOPE OF WORK DESCRIPTION 

C.4.1. General 
Services will be ordered by the Government with a written task order, GSA Form 300, signed by 
an authorized ZCO in accordance with the ordering procedures in Section F.3. It is the 
Government’s intent to award a task order to a Contractor for lease acquisitions where a 
commission is expected. Task orders may be sent to the Contractor from the Government via 
electronic mail. A verbal task order can only be issued in emergency or disaster situations by 
the ZCO after approval by the NCO. Written email confirmation of the order will be sent. A 
written task order will be issued for all verbal task orders. 

C.4.1.1. Contractor’s Response Requirement to an Issued Task Order 
The Contractor shall certify their compliance with state licensure requirements (e.g. exemptions, 
copy of state brokerage license, etc.), acknowledgement and understanding of the 
Non-Disclosure Statement, and confirm that they do not have an Organizational Conflict of 
Interest in G-REX within five (5) days of receipt of a task order. 

The Contractor shall expect to continue performance of the task order using dual agency 
notification (Section J, Exhibit 4C, Dual Agency Notification) requirements identified in the 
Request for Lease Proposals and in Section H herein unless otherwise directed by the ZCO. 
The Contractor designated for the task order shall contact the COR to schedule the Project 
Orientation Meeting as outlined in Section C.2.8. 

As part of the fair opportunity notice for the task order, the Contractor shall provide the 
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Government a Portfolio Management Plan consisting of, but not limited to, the use of 
innovative technology, utilization analysis, market opportunities, cost savings, completion 
dates, and assignment of key personnel. 

C.4.1.2. Contractor Office Location and Response Times 
The Contractor shall respond to calls and/or emails from Government personnel with a returned 
phone call and/or email within 24 hours and within the normal business hours of the Region 
initiating the call. If the Contractor will be out of the office he/she must notify the COR of the 
absence and indicate an alternate contact. The Contractor must also set up out of office 
messages on voicemail and email. 

Contractors in Zone 4 shall have a minimum of one office located within the boundaries of the 
zone, due to the nature of workload and limited geographic area. Zone 4 includes the District of 
Columbia; Montgomery and Prince George’s Counties in Maryland; Arlington, Fairfax, Loudoun, 
and Prince William Counties in Virginia; and all cities within the boundaries of those counties. 
Designated personnel shall be available to meet with the Zone 4 COR within a two-hour 
notification from the Government. 

C.4.1.3. Contractor Personnel 
Only qualified personnel meeting the training and other requirements stated in Section H shall 
be assigned by the Contractor to perform services under this contract or any task order issued 
under this contract. The Government shall review the qualifications resumes and training 
records of personnel assigned to a task order and the NCO may request the removal of 
personnel who do not perform satisfactorily or who have not submitted documents necessary to 
conduct business on behalf of the Government. Requests to remove personnel from contract 
work will only be issued by the NCO. 

C.4.1.4. Approvals 
Roles of Government personnel are described in Section G.1. Contractor personnel assigned to 
a task order shall obtain documentation of approval from the COR prior to proceeding with 
additional work on the task. Failure to do so may result in Contractor re-performing the work at 
the Contractor’s expense and a lower performance rating on the task order that might impact 
the Contractor being considered for future task orders. 

C.4.1.5. Changes after Task Order Issuance 
A. After receipt of a task order, changes to any of the following require a modification to the 

task order: 
1. Change in Module prior to Lease award; 
2. Completion date changes beyond sixty (60) calendar days; 
3. Terminations for Convenience; or 
4. Terminations for Default (This action can only be authorized by the NCO). 

B. Other changes, such as a change in COR, square foot, delineated area, term, tenant 
improvement allowance, or a schedule change that does not impact the completion date 
beyond sixty (60) calendar days, shall be accomplished via electronic notification from 
the Zonal Contracting Officer for the task order. 

C.4.1.5.1. Change in Modules or Services 
A. In the event that no significant work, as determined by the Regional Program Manager, 
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has been completed by the Contractor prior to lease award, the ZCO will make a 
determination to either modify the task order with revised requirements, or issue a 
termination for convenience. If a modification is issued, the base contract pricing will be 
applied as a result of the change, or it will be negotiated if it is above the pricing 
thresholds. 

B. In the event the Contractor has completed significant work, as determined by the 
Regional Program Manager, the ZCO will make a determination based on the 
following scenarios: 

1. Change in requirements for task orders issued using base contract pricing: 
a. The ZCO will modify the task order with a written justification and apply 

the applicable base contract pricing as a result of the change. 

2. Change in requirements for task orders issued using competed pricing: 
a. Reduction of Services 

i. The ZCO will modify the task order to reduce the services with a 
written justification, but the original task order pricing will remain 
the same. The ZCO will use either the proposed price in response 
to the fair opportunity notice or the base contract price for the 
modified module, whichever is higher. 

ii. If the modification is to remove Enhanced Post Award Services, 
pricing will be revised by subtracting the amount for Enhanced 
Post Award Services. 

b. Addition of Services 
i. In most instances this will not be allowed. 
ii. The ZCO will modify the task order with a written justification for 

the change in requirements and negotiate revised pricing. 

C.4.1.6. Commission and Commission Credits 
A. Negotiation Objectives 

Within the lease negotiation objectives, the Contractor shall provide a market 
commission percentage rate or dollar amount as well as establish a range of 
negotiated rents to include a market midpoint. The market midpoint is defined as an 
average of the Upper and Lower Market rate range reflected in the negotiations 
objectives. The range of market rents shall be substantiated with supporting 
documentation from a third-party market research source. The Contractor shall 
submit written initial Negotiation Objectives to the COR four (4) days prior to the 
Project Orientation Meeting as defined in Section C.4.2.8. The Contractor is required 
to submit revised negotiation objectives for every project after the market survey is 
completed during the Lease Acquisition task of each Module. The negotiation 
objectives must be approved by the COR, and signed by both parties. The 
negotiation objectives must be approved prior to issuing the Request for Lease 
Proposals (RLP) to offerors. Any dispute over the approval of negotiation objectives 
should immediately be escalated to the Regional Program Manager. 

If the procurement is in a major market and qualifies for a Bullseye Report, the 
Bullseye Target provided by GSA will replace the midpoint of the Contractor provided 
market range and be the benchmark for measurement. The Bullseye Report is a 
procurement-specific market report created by pulling data from CoStar, Reis Inc., and 
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CBRE Econometric Advisors. Revised negotiation objectives are still required even if a 
Bullseye Report is provided. 

B. Commission Credit 
The Contractor is expected to negotiate a commission with the offerors in the lease 
transaction. The Commission Credit is the percentage of the commission the 
Contractor will forego in accordance with their respective awarded contract 
percentages. The Commission Credit shall be applied as an offset to the shell rent as 
outlined in Section G.2. 

Commission Credits will be assessed when evaluating offers. The Commission 
Credit based on the Commission shall be applied to the shell rent and included in the 
lease acquisition Present Value Analysis (PVA) to determine the successful offeror. 
The portion of the commission paid to the Contractor by the Lessor shall not be 
considered separately as part of the PVA calculation since the value of the 
commission is subsumed in the gross rent rate. The instructions for performing the 
PVA are outlined in the RLP. In the PVA, Commission Credits will be reflected as a 
reduction to the rent. 

C. Commission Negotiations 
The RLP/Lease package shall be issued to offerors with the Broker Commission 
Agreement (reference Section J, Exhibit 5). The Contractor may elect to include the 
commission amount in the Broker Commission Agreement prior to issuance. The 
commission amount is expressed as a percentage of the aggregate lease value for 
the initial non-cancelable term of the lease. 

In addition, Contractors may choose to request the Broker Commission Agreement 
Cover Letter (reference Section J, Exhibit 5A) from the LCO to accompany the 
RLP/Lease package and Broker Commission Agreement. The purpose of the cover 
letter is to provide GSA support to Contractors regarding commissions. It explains 
that GSA’s Broker contracts are designed to complement its leasing workforce and 
provide lease workload support services. It further explains that, consistent with local 
business practices, the sole payment mechanism of Broker contracts is derived from 
commissions received from lease transactions. 

As part of the initial offer, the offeror shall provide the commission terms (percentage, 
payment schedule, and dollar amount) on GSA Forms 1364 and 1217. Once the 
initial offer is received, the Contractor can commence negotiations on the 
commission amount, documenting the negotiations appropriately. Once finalized, the 
Contractor shall document the negotiated commission per the instructions below. 

D. Documentation of Commission 
The final negotiated commission, including the appropriate percentage and dollar 
amount credited to the Government, shall be documented in the Lease or Lease 
Amendment in accordance with Section G.2.1 and Section J, Exhibit 5, GLS Plus 
Commission Agreement. If there are any deviations (e.g. change to payment 
schedule, calculation of Aggregate Lease Value) the Contractor shall have the 
document reviewed by the Regional Program Manager prior to signature from both 
the offeror and contractor. 
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If any changes occur after Lease award that would affect the amount of the 
commission and Commission Credit, such as a change in the aggregate value of the 
rent caused by a change in the TI amount (either up or down), those changes will be 
documented in the final Lease Amendment under the task order. The final Lease 
Amendment must reflect the change (either up or down) in commission and 
Commission Credit dollar value. 

While Aggregate Lease Value as defined should be the standard for negotiating 
commission on a lease award, there may be instances where market practices differ 
from this value to be used as a basis for the commission calculated on the deal. In 
these instances, the commission and Commission Credit should be documented in 
the commission agreement and lease agreement as negotiated between the 
successful offeror and broker. 

The Contractor is responsible for tracking and reporting all commissions collected 
and those credited to the Government. Subcontractors must follow the same 
procedures as the Contractor, but shall report commissions to the Contractor for 
reporting to the Government. 

E. Payment of Contractor’s Commission: The awarded lease shall provide that the 
Lessor pay the Contractor as follows: 

If the Contractor is not performing Post Award Services for a Module, Tenant 
Improvements shall be excluded from the Aggregate Lease Value calculation used 
as a basis to calculate commission and the resulting Commission Credit. 

For Module 1, Deluxe Acquisition Services: 50 percent of Contractor’s commission 
will be paid at Lease award and the remaining balance will be paid at occupancy. 

For Module 2, Programming and Acquisition Services: 100 percent of Contractor’s 
commission will be paid at Lease award. 

For Module 3, Occupancy Services: 50 percent of Contractor’s commission will be 
paid at Lease award and the remaining balance will be paid at occupancy. 

For Module 4, Lease Acquisition: 100 percent of Contractor’s commission will be 
paid at Lease award. 

For Module 5, Limited Value Leases: If Post Award Services are not included, 100 
percent of the Contractor’s commission will be paid at Lease award. If Post Award 
Services are included, 50 percent of the Contractor’s commission will be paid at 
Lease award and the remaining balance will be paid at occupancy. 

For Module 6, Planning Services: the Contractor’s commission will be paid at the 
execution of the extension. 

C.4.1.7. Quality Standards 
All services performed by the Contractor, including work performed by Subcontractors, shall 
meet the Quality Standards stated in Sections C.7, C.8 and C.9. 
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C.4.1.8. Communications, Submissions 
A. The Contractor must use VDI (GSA’s Virtual Desktop Interface), GSA.gov enterprise 

email accounts, and GSA software designated for electronic submissions as stated 
in Section D and Section H.3.4. Contractors shall identify themselves as a contractor 
in all communications. Contractors shall not promote their businesses or include firm 
information in any communication using GSA accounts. 

B. The Contractor must upload all final documents into the G-REX system (or other 
systems) for electronic storage. Documents should be uploaded into G-REX as they 
are finalized/approved, no later than two (2) days after the receipt of approval. This 
may include documents such as offers and correspondence from offerors and 
unsuccessful offers. Documents shall be maintained in the Lease file as required by 
GSA Lease policy. 

C.4.1.9. Disposition of Lease File Records 
All records of the procurement are the property of the Government at all times. All Lease file 
documents should be submitted in accordance with their respective phase evaluation (e.g. 
all Requirements Development documents must be complete prior to Requirements 
Development evaluation). All documents, including electronic records pertaining to the lease 
acquisition, shall be turned over to the Government after project completion, but no later 
than 60 calendar days. In the event that a lease transaction is terminated for any reason, the 
Contractor shall provide GSA with all task order related research and procurement 
documentation no later than 14 calendar days after transaction termination. The documents 
shall be completed in accordance with the regional standards unless otherwise directed by 
the National Program Manager. There may be multiple regional standards in a given zone. 

For security reasons and procurement confidentiality, the Contractor shall not keep any 
Government lease acquisition records. If the Contractor is required to submit records to a 
State licensing authority or oversight entity in regard to an audit of commissions collected, 
the Contractor shall notify the NCO and the NCO will coordinate with GSA General Counsel 
concerning records or documentation that are releasable. The NCO will provide copies of 
releasable documentation to the Contractor, or a written statement that identifies the reason 
the requested documentation may not be released. Under no circumstances is the 
Contractor to release any Government documents to a third party without direct GSA 
approval. 

C.4.2. Description Of Modules 
The services described below may include all or a combination of the following: 1) 
assisting the tenant agency with Requirements Development; 2) participating in a project 
orientation with the COR and the tenant agency; 3) developing and maintaining a project 
schedule in G-REX; 4) advertising the requirement; 5) analyzing and surveying the 
market and preparing market survey forms for each location, a market survey report 6) if 
required, preparing a cost-benefit analysis for approval by the COR as described in 
GSAM Part 570.402-6 Cost - benefit analysis; 7) developing and issuing an RLP and 
any RLP amendments; 8) reviewing and evaluating offers; 9) negotiating offers; 10) 
preparing the lease documents and any Lease Amendments, and obtaining required 
signatures; and 11) performing Post Award services as defined herein. The level of effort 
and the amount of travel required for each acquisition will vary dependent on the size 
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and complexity of the transaction. Travel is required on most task orders and is at the 
Contractor’s expense. 

In addition to the aforementioned services, some projects may require an enhanced level of 
Post Award services. The Contractor may be tasked to provide enhanced Post Award 
Services, as described in Section C.4.3.3.1, for high value projects in support of the design 
and delivery of a customer agency’s space. The Contractor shall conduct these tasks in 
accordance with applicable regulations and guidance upon the receipt of a written task order 
through Post Award Services. 

The General Services Acquisition Manual (GSAM) Part 570 includes the GSA regulations 
applicable to GSA Lease acquisition. Lease acquisition procedures and regulations vary 
depending on the complexity of an acquisition. At points where the Government’s review and 
approval is required, the Contractor shall obtain documentation of approval from the COR prior 
to proceeding with additional work on the task. 

The Contractor is required to perform every function that has not been deemed inherently 
governmental as described in FAR Part 7 Subpart 7.5. The COR may elect to perform tasks in 
addition to those that have been deemed to be inherently governmental but must provide 
written notice to the Contractor of the intention to do so prior to the Project Orientation 
Meeting. 

The following table illustrates the different tasks under this contract as they relate to lease 
acquisition services which may include competitive and noncompetitive leases, lease 
extensions, and strategic planning. These services may require the completion of all or a 
combination of the following: Requirements Development, Lease Acquisition, and Post 
Award Services as indicated below. 

25 



  

      
   

               
  

 
       

   
               

   
 

     
   

               
 

  
              

 
 

     
   

               
 

  
              

 
 

      
 

  
         

 

  
              

   
 

 
     

             
                 
              

 
 

  

C.4.2.1. Module 1 Deluxe Acquisition Services 
This module is for High to Moderate Value leases. It includes competitive and noncompetitive 
lease acquisitions. The Contractor is required to complete all of the following in partnership with 
the COR: Requirements Development, Lease Acquisition, and Post Award Services. 

C.4.2.2. Module 2 Programming and Acquisition Services 
This module is for High to Moderate Value leases. It includes competitive and noncompetitive 
lease acquisitions. The Contractor is required to complete all of the following in partnership with 
the COR: Requirements Development and Lease Acquisition. 

C.4.2.3. Module 3 Occupancy Services 
This module is for High to Moderate Value leases. It includes competitive and noncompetitive 
lease acquisitions. The Contractor is required to complete all of the following in partnership with 
the COR: Lease Acquisition and Post Award Services. 

The Government will make available to the Contractor a completed and approved Tab 1 of the 
Lease File Checklist for the respective lease model from the Leasing Desk Guide within G-REX 
or other such system upon task order award. 

C.4.2.4. Module 4 Lease Acquisition 
This module is for High to Moderate Value leases. It includes competitive and noncompetitive 
lease acquisitions. The Contractor is required to complete all of the following in partnership with 
the COR: Lease Acquisition. 

The Government will make available to the Contractor a completed and approved Tab 1 of the 
Lease File Checklist for the respective lease model from the Leasing Desk Guide within G-REX 
or other such system upon task order award. 

C.4.2.5. Module 5 Limited Value Leases 
This module is designed for Limited Value Lease Acquisitions, as defined in Section C.3. 
(excluding lease extensions). It includes competitive and noncompetitive lease acquisitions. 
This module may encompass Requirements Development, Lease Acquisition, and Post-Award 
Services. The task order, when issued, will specifically identify which services are required in 
addition to Lease Acquisition. 

Unless Requirements Development is requested at issuance of the task order, the 
Government will make available to the Contractor a completed and approved Tab 1 of the 
Lease File Checklist for the respective lease model from the Leasing Desk Guide within 
G-REX or other such system upon task order award. 

C.4.2.6. Module 6 Planning Services 
This Limited Value Lease module is for noncompetitive lease extensions needed as a follow 
on action to support a continued occupancy. If the term of the existing lease will expire prior 
to completion of the new acquisition action, a Lease extension is required. Under this scope 
of work, extensions may be tasked in association with an existing task order. Lease 
extensions may also be tasked separately, without an associated task order as deemed in 
the Government’s best interest by the National Program Manager. 
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For Lease extensions, the Contractor shall comply with Leasing Desk Guide Chapter 7, 
Lease Extensions, and any applicable Lease Acquisition Circulars and Leasing Alerts. 
Under this scope of work, extensions tasked to the Contractor must be commissionable. 

C.4.2.7. Additional Lease Acquisition Services for Noncompetitive Leases 
When performing either Module 1 Deluxe Acquisition Services or Module 2 Programming and 
Acquisition Services, when a noncompetitive lease acquisition will be pursued, the Contractor 
shall comply with Leasing Desk Guide Chapter 5, Succeeding Lease, Superseding Lease, and 
complete the Succeeding/Superseding Lease Analysis Tool. The Contractor shall prepare and 
submit a Formal Cost Benefit Analysis for either Succeeding or Superseding lease actions, if 
required, to the COR for approval. If the cost-benefit analysis indicates the Government cannot 
expect to recover relocation and duplication costs through competition, the Contractor shall 
draft and submit to the COR for approval a Justification for Other Than Full and Open 
Competition (Justification) to negotiate with only the current lessor in accordance with lease 
policy and regulations. 

For Module 3 Occupancy Services and Module 4 Lease Acquisition, when a noncompetitive 
lease acquisition will be pursued, the COR will complete the Justification, and Formal Cost 
Benefit Analysis, if applicable, to negotiate with the current lessor in accordance with 
regulations prior to task order issuance. 

For Module 5 Limited Value Leases, when a noncompetitive lease acquisition will be pursued 
and Requirements Development is identified at task order issuance, the Contractor shall 
prepare and submit a Formal Cost Benefit Analysis for either a Succeeding or Superseding 
lease action to the COR for approval. If the cost-benefit analysis indicates the Government 
cannot expect to recover relocation and duplication costs through competition, the Contractor 
shall draft and submit to the COR for approval a Justification to negotiate with the current 
lessor in accordance with regulations. 
For Module 5 Limited Value Leases when a noncompetitive lease acquisition will be pursued 
and Requirements Development is not identified at task order issuance, the COR will 
complete the cost-benefit analysis and Justification to negotiate with the current lessor in 
accordance with regulations prior to task order issuance. 

C.4.2.8. Key Meetings 

C.4.2.8.1. Task Order Orientation Meeting - Optional 
Task Order Orientation Meetings may be requested by the ZCO and will be specified at task 
order issuance. The purpose of this meeting is to make certain that all parties are aware of 
their roles and responsibilities and discuss any unique challenges prior to engaging the 
tenant agency. If requested by the ZCO, the Contractor and COR are required to attend. 

C.4.2.8.2. Project Commencement Meeting - Required 
The COR shall schedule a Project Commencement Meeting within five (5) days of task order 
issuance. The core project team members are required to attend. 
The Contractor shall prepare and disseminate the agenda which shall include, but not be 
limited to, the following items for Modules 3, 4, 5 (when Requirements Development is not 
tasked) and 6: 
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● Assignment of Roles and Responsibilities 
● Schedule discussion 
● Overview of Client Project Agreement, potential procurement strategy and project 

specific challenges, opportunities, and risk 
● Market Intelligence (trends, rates, vacancies, flood zones, etc.) 
● Contractor performance expectations 
● Preferred methods and frequencies of communication 

For Modules 1, 2 and 5 (when Requirements Development have been tasked) the agenda shall 
include the above items, in addition to the following: 

● Goals of the occupancy solution; e.g. optimization of space and cost savings through 
UR goals, longer term leases, and consolidations 

● National Escalation Protocol (Section J, Exhibit 12, National Escalation Protocol), and 
assignment of team member responsibility for escalation 

● Determination if Agency Specific Requirements (ASR), Design Schematic and/or 
Budgetary Estimate for Tenant Improvement Costs above the Tenant Improvement 
Allowance are necessary, and assignment of team member responsibility for each item 

● Identification of SPAM for Enhanced Services Post Award Services 

The ZCO and RPM may be optional attendees. This meeting must be scheduled and held 
prior to the Project Orientation Meeting. 

The Contractor shall prepare and disseminate the meeting minutes for the Project 
Commencement Meeting prior to the start of the Project Orientation Meeting. 

C.4.2.8.3. Project Orientation Meeting - Required 
The Contractor shall schedule a Project Orientation Meeting with the COR, PM, and Tenant 
Agency within five (5) days of task order issuance. The purpose of the Project Orientation 
Meeting is to discuss roles, responsibilities, project schedule, the Market Analysis (Section J, 
Exhibit 9, Market Analysis), procurement strategy, and initial negotiation objectives. The COR 
shall lead the meeting. 

The Contractor shall submit the Market Analysis, initial negotiation objectives, and baseline 
project schedule to the COR four (4) days prior to the Project Orientation Meeting. Other topics 
could include additional services as required and scheduled by the Tenant Agency prior to 
occupancy (e.g. installation of phones, furniture, or other equipment). 

The Contractor shall prepare and disseminate an agenda 24 hours prior to the Project 
Orientation Meeting, and the minutes of the Project Orientation Meeting within five (5) days 
following the Project Orientation Meeting. 

C.4.3. Description Of Tasks To Be Performed In Modules 

C.4.3.1. Requirements Development (Modules 1, 2 and 5) 
For non-prospectus projects tasked under Modules 1, 2, and 5, the Contractor will be 
onboarded 30 to 24 months prior to lease expiration. For prospectus projects, Contractor 
may be onboarded between 42 to 36 months prior to lease expiration. 

The chart below compares the scope for Requirements Development and Enhanced 
Requirements Development. This chart is in addition to the language as stated in this 
section and C.4.3.1.1 and is not intended to be all inclusive. 
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The Contractor shall work with the tenant agency and project team on the Requirements 
Development package for expiring leases as outlined in Leasing Desk Guide Chapter 1, 
Requirements Development. Among other things, it is GSA’s intent to leverage the Contractor’s 
market knowledge of market conditions to advise GSA and our client agencies on items such 
as delineated area and length of term, thereby helping to shape tenant agency requirements to 
match market opportunities and conditions. The Contractor shall submit a requirements 
package as highlighted below to the COR for written approval prior to proceeding with the next 
phase of the work on the task order. The final requirements should align with PBS cost 
avoidance and Utilization Rate (UR) goals leading to footprint optimization. 

Agency Requirements: 
The Contractor is responsible for the following items to complete the Requirements 
Development. This may involve obtaining and/or developing some or all of the following: 

1. Obtain Request for Space documents/Client Project Agreement (CPA) and any 
attachments - to include the following: 

a. The name, address, and phone number of the tenant agency’s primary 
contact and the tenant agency approving official, if different, for the project. 

b. The requirement for ABOA square feet, including circulation, the parking 
requirements in compliance with Leasing Desk Guide, Appendix H, and the 
number of personnel to be housed. 

c. The written approval (signature) of the tenant agency approving official. 
d. Calculate agency utilization rates per the tenant agency’s established 

standards. Provide space-efficient solutions to assist agencies in greater 
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alignment with GSA and tenant agency standards, as necessary. The 
Contractor is expected to assist GSA in the review of an agency’s space 
requirement to determine compliance with the National Strategy for Real 
Property and OMB Management Procedures Memorandum No. 2015-01, 
“Implementation of OMB M-12-12 Section 3: Reduce the Footprint.” (Section 
J, Exhibit 8, Implementation of OMB Memorandum M-12-12 Section 3: 
Reduce the Footprint, as amended by OMB Memorandum M-17-08) 

2. Obtain the agency’s Special Requirements package. A copy of the appropriate 
document or a website where the agency’s Space Allocation Standard (SAS) or 
design guide can be accessed will be provided to the Contractor. The Contractor 
shall review the document, clarify items, and address any issues with the agency’s 
submission. The Contractor should use probing questions and incorporate 
knowledge/intelligence on the agency’s mission when engaging with GSA and the 
client agency. 

3. For those agencies that do not have a requirements package, design guide, or SAS, 
the Contractor, in collaboration with the GSA team, shall assist the client agency and 
provide feedback on their ASR for TI Turnkey Leases, or as determined necessary 
for other lease types by the project team. Agency Specific Requirements (ASR) are 
the agency's build-out requirements to bring the space from shell condition to the 
finished space that meets the agency's requirements. The Contractor shall also help 
the agency identify those requirements that may impact market availability and/or 
building shell infrastructure. For example, this may include high volume of visitor 
traffic, large areas requiring 24 hour HVAC, holding cells, etc. While the Contractor is 
not developing the ASR, the Contractor may provide feedback on the completed 
National ASR Template (Section J, Exhibit 2, Agency Specific Requirements 
Template) or any other agency provided technical requirements. 

4. Delineated Area 
5. Rural Development Compliance 
6. Justification of Delineated Area Outside CBA (all necessary justifications, if required) 
7. Notification to City Officials (Contractor will prepare the draft document for 

Government signature) 
8. Combined Project Management and Acquisition Plan (Contractor will prepare the 

draft document for Government signature) 
9. Project milestone schedule 
10. The tenant agency’s standard work hours (used to provide HVAC and utilities, and 

determine overtime hour utilization) 
11. Market Analysis 
12. Conduct Needs Interview and provide completed Agency Long Term Space 

Requirements Needs Interview Questionnaire (Section J, Exhibit 7, Agency Long 
Term Space Requirements Needs Interview Questionnaire) 

In coordination with the GSA team, the Contractor shall obtain agency concurrence via email 
or in writing on final Agency Long Term Space Requirements. 

If tenant agency delays impact the completion of the requirements package, the Contractor 
should notify the COR to initiate escalation via the regional escalation protocol and 
communicate delays to the project team per the roles and responsibilities established during 
the Project Commencement Meeting. 
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It is GSA’s intent that once a task order is issued to the Contractor to complete the 
Requirements Development, the project should remain a broker assigned project through 
lease award and Post Award Services where such services are ordered as part of that Module. 
If it is determined and documented by the requesting agency that the requirement needs to be 
canceled, federally managed space is identified that can meet the need, or the acquisition 
strategy has changed to the extent that it should be completed by the Government, the task 
order may be terminated for convenience by the Government. 

Meeting Minutes: 
The Contractor will document all project meetings and other conferences. These 
documents/meeting minutes are due 5 days after the meeting or call is held. The 
Government will then have five (5) days to review the Meeting Minutes and provide feedback 
to be incorporated into the final meeting minutes. The Contractor must incorporate those 
comments within the final meeting minutes within three (3) days after receiving the comments. 

C.4.3.1.1. Enhanced Requirements Development: 
The Government may request Enhanced Requirements Development services for high value 
leases only. 

For Enhanced Requirements Development services, the Contractor is expected to provide a 
high degree of consultative engagement. The Contractor is expected to travel commensurate 
with the level of effort needed to accomplish the task. The Government is seeking to leverage 
similar services commonly provided by commercial real estate firms in the form of workplace 
consultative services during the Requirements Development phase. The Contractor shall 
submit a complete Enhanced Requirements Development package as detailed below to the 
COR for written approval prior to proceeding with the next phase of the work on the task order. 

The Contractor shall perform all of the Requirements Development as described in Section 
C.4.3.1. plus development of the following: 

● Macro POR: A macro program of requirements is typically a comprehensive document 
which identifies the client agency’s total space requirement, determined by the amount 
of space needed for each employee (including projections for growth) in each work unit 
as well as the amount of space needed for various specialized areas and circulation 
factors. The Macro POR should be conducted one-time during Requirements 
Development, with one revision after submission. All scope is completed at the 
conclusion of Requirements Development. (While not required of the Contractor, Micro 
PORs include a more detailed level of effort which includes the macro plus architectural 
specifications, room typicals, test fit plans, furniture specification packages, inventory 
and documentation of existing furniture, detailed cost estimates, etc.) 

● At minimum, the POR must include the following: 
○ Executive Summary 
○ Space Situation Assessment: Verify and analyze statistics by specified tenant 

component (such as agency or division) indicating the following: · 
■ Current Status: 

● Office Space 
● Special Space 
● Storage 
● Parking Requirements 

■ Conduct interviews with specified agency representatives 
■ Headcount data 
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■ Client agency organizational information 
○ Recommendations for the Future Workplace/Gap Analysis: Verify and 

analyze client agency program and client agency organizational information 
(document the difference between where the is agency now versus the future 
optimum efficient organization and how to get there. The Contractor will study 
what the gap is, and develop options and scenarios to be considered for the 
agency to get from the existing situation to the overall utilization rate. 

■ Perform walkthrough surveys of existing space situation and provide 
feedback on opportunities for improved space utilization 

○ Housing Plan 
■ Room Matrix 
■ Adjacency Requirements 

○ Preliminary Budget/Funding Forecast 
■ Prepare a preliminary budget (price per square foot) for the project 

identifying: 
● Shell 
● TI costs 
● Telecommunications 
● Security 
● Audiovisual 
● Furniture 
● Move costs 

○ Project Timeline/Milestone Schedule 
■ Develop a Project Timeline indicating periods of execution and 

milestones for typical project tasks and procurements. 

Government Review Periods: 
The Government will have 10 days to review all deliverables and submissions and 
provide comments to the Contractor to incorporate into the next deliverable or submission. 
Once the Government has reviewed and approved the deliverable, then the deliverable will be 
characterized as Accepted. If the Government provides review comments that determine more 
information is needed, the Contractor is required to update the deliverable per the comments 
and resubmit it to the Government for Acceptance. 

C.4.3.2. Lease Acquisition (All Modules) 

C.4.3.2.1. Project Schedule 
For all projects, the Contractor shall collaborate with GSA to achieve timely lease 
replacement, to include inputting project schedules into G-REX and maintaining project 
schedule milestones in G-REX. 

C.4.3.2.2. Market Survey and Report 
The Contractor shall identify potential interested parties using knowledge of the local 
market and seek additional sources by posting notices as required by the Competition in 
Contracting Act (CICA) and GSA policy. 

1. Advertising/Market Outreach 
The Contractor shall prepare and submit a draft advertisement to the COR for approval 
prior to posting on the Contract Opportunities website at www.SAM.gov 
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http://beta.sam.gov. If there is an inadequate response to the Contract Opportunities 
posting the COR may direct the Contractor to draft an advertisement in another source 
(i.e., local newspaper) and the COR will post this advertisement at the Government 
expense. The Contractor shall prepare a list of buildings that express an interest in the 
procurement. The list will identify the buildings that potentially could meet the minimum 
requirements. In addition to the advertisement, it may be necessary for the Contractor 
to perform further market outreach to fully identify all possibilities. The buildings that 
could meet the minimum requirements will be included in the market tour. 

2. Market Survey 
For competitive new or replacing leases, the Contractor shall comply with Leasing 
Desk Guide Chapter 2, New or Replacing Lease, Part 2 Market Survey Process. 

For noncompetitive succeeding or superseding leases, the Contractor shall comply with 
Leasing Desk Guide Chapter 5, Succeeding Lease, Superseding Lease, Part 9 Market 
Survey. 
The Contractor will arrange for the physical market survey. Occasionally, there may be 
more than one market survey for a task order. All market surveys will be at the sole 
expense of the Contractor. The Contractor shall physically inspect each property (building 
and/or site) as appropriate to determine if it can meet the requirements of the RLP, and 
shall invite all relevant parties to attend, including the tenant agency representatives, 
facilities management and services representative, and a representative of the Federal 
Protective Service (FPS). Other potential invitees include space planners, engineers 
(including fire protection engineers), and architects. The COR in concurrence with the 
Contractor, may allow the Contractor to provide a video recording of the market tour when 
there are practical considerations that impact the government’s ability to perform these 
activities (e.g. emergency, urgent/compelling, pandemic, etc.). However, under no 
circumstance shall contractor personnel be asked to perform a market survey if there may 
be a risk to their personnel safety. 

The Contractor shall not divulge procurement sensitive acquisition information to 
potential offerors. Any information released must be released to all potential offerors at 
the same time. 

Only the potential that the specific offeror’s property could meet the requirements of the 
RLP may be discussed with the property owner or representative. Discussions with 
property owners or their representatives may not include information about other 
properties being surveyed or other aspects of the procurement at any time. 
The Contractor shall submit to the COR the following: 

1. Market Survey itinerary. COR shall approve the itinerary and Contractor 
recommendations prior to the Contractor proceeding with the Market Survey. 

2. A completed Lease Market Survey for Existing Building form for each 
property surveyed to be presented at the market survey 

3. Market Survey Report 
Photography: As part of the Market Survey Report deliverable, provide a 
minimum of five (5) color photos per location toured on the Market Survey. 
Photos shall include both the exterior and interior of the building, as well as 
any unique features of the location that may factor in the Government’s 
decision to solicit the location. Label each photograph with a description. 

4. A completed Land Market Survey Form, if applicable, for each site surveyed. 
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5. A video recording of the market tour, if required, using a GSA approved platform 
for virtual and online meetings, which may be used to record the market tour. 
G-REX accepts MP3, MP4, mov and other files up to 1GB. 

C.4.3.2.3. Market Survey 360 
For up to 10 lease projects per region per year for the base year, the Contractor may be 
required to perform the following scope for Market Survey 360 in addition to the scope for 
market surveys as described herein. The request for the Market Survey 360 camera will be 
stated at the time of task order issuance. The restriction limiting the number of projects will 
be removed beginning in Option Year 1. At a minimum, the Market Survey 360 shall include 
all of the key areas and elements of the space (e.g. common areas, offices, conference 
rooms, server rooms, etc.). Any areas that may cause concern or deem the building 
incapable of meeting the requirements of the RLP shall also be captured. 

Upon completing the physical market survey, the Contractor will be expected to provide 
digital still images using a 360 camera. The Contractor will provide 360 degree images with 
clear resolution to deliver a professional presentation. 

Following the capture of the physical spaces, the Contractor will be expected to provide a 
presentation to the COR and the customer agency using the virtual tour images along with 
an overview of each site area captured including building exterior, nearby amenities, 
proximity to bus routes, parking, and other pertinent information relative to the procuring 
lease transaction. A copy of the presentation must be sent to the COR with the official 
Market Survey Report and uploaded to the G-REX system of record, GSA Google Drive, 
and/or GSA email. 

Note: For projects which may involve viewing Government occupied space under an existing 
lease, the COR and/or the Contractor must obtain permission to capture existing space from 
the agency POC prior to capturing Government space. 

C.4.3.2.4. Develop and Issue RLP and Amendments 
A. The Contractor shall use the macros, if available, and instructional hidden blue text 

language within the RLP and Lease templates to develop the RLP and exhibits in 
accordance with the respective lease model as determined in the Leasing Desk Guide 
and applicable Leasing Alerts and Lease Acquisition Circulars (LACs). Changes to 
standard boilerplate language shall be noted in Section 5 of the RLP and/or Section 7 of 
the lease. 

B. Upon approval of the draft RLP by the COR, the Contractor shall submit a copy to the 
COR for transmittal to the Tenant Agency for review and comment, or directly to the 
Tenant Agency at COR’s discretion. Tenant Agency changes to the draft copy of the 
RLP shall be made by hard copy, or if done electronically, then using track changes 
mode. These changes will then be sent to the COR for review and comment. The 
Contractor shall incorporate COR and COR approved Tenant Agency 
comments/changes into the draft RLP and shall re-submit the draft RLP to the COR for 
final approval. 

C. The Contractor shall maintain a list of interested parties and distribute the approved 
RLP to potential offerors who are capable of meeting the requirements and any other 
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party that requests a copy. A copy of the RLP must be provided to the current Lessor 
unless the current Lessor indicates in writing that he/she is not interested in 
participating in the acquisition. The Contractor shall maintain in the Lease file a record 
of parties who receive a copy of the RLP. 

C.4.3.2.5. Pre-Negotiation/ Negotiation Process 
The Contractor shall comply with Leasing Desk Guide Chapter 2, New or Replacing Lease, 
Part 4 Pre-Negotiation/Negotiation Process. The Contractor will amend the RLP as directed 
by the COR and will distribute the amendments to all parties that expressed an interest and/or 
received a copy of the RLP. 

C.4.3.2.6. Pre-Negotiation 
A. The Contractor shall record all questions raised by prospective offerors concerning the 

RLP. The Contractor shall consult with the COR regarding responses to a prospective 
offeror raising the question and shall answer such questions as deemed appropriate by 
the COR. Answers to any questions should be distributed to all prospective offerors 
unless the question deals with an offeror’s proprietary information. Draft answers to 
questions are to be drafted and submitted to the COR for review and approval along 
with a recommendation on distribution. 

B. The Contractor shall review all offers for compliance with the terms and conditions of the 
RLP. The Contractor must review the offered floor plans verifying that the space offered 
is the same as that toured, as well as confirmation of the ABOA square footage. The 
Contractor shall prepare letters for COR signature to each offeror outlining the 
clarifications, weaknesses, significant weaknesses and/or deficiencies in the offers, 
including but not limited to past performance concerns in the submitted offer. The 
Contractor may be requested to prepare for COR approval and signature, a competitive 
range determination memorandum and corresponding notification letters for those 
offerors eliminated from the competitive range. Failure of the offeror to submit a signed 
Commission Agreement will be handled in accordance with RSL 2006-09 Lease SFO 
Revisions for National Broker Contract. Commissions must be considered a cost 
element during negotiations. 

C.4.3.2.7. Negotiate Offers 
A. The Contractor shall conduct discussions/negotiations with each individual offeror 

within the Competitive Range, in accordance with approved negotiation strategies 
and objectives; and in accordance with regulations and policies. An Abstract of Offers 
must be prepared and negotiations must be documented by way of a written Price 
Negotiation Memorandum (PNM) whether conducted in person, or telephonically. The 
Contractor shall notify the COR in advance of negotiations to allow participation of 
COR or tenant agency, as deemed appropriate by COR. Tenant agency shall not 
participate without COR approval. 

B. The Contractor shall close discussions/negotiations and request Final Proposal 
Revisions in writing via a letter prepared for each offeror and submit to the COR for 
signature, as required. Negotiation of offers is not applicable when award is made 
based on initial offers. 

The Contractor will act as a technical advisor and present their discussions and 
negotiations with each bidder to the Source Selection Evaluation Board (SSEB). 
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C. The Contractor shall submit for approval, a Price Negotiation Memorandum (PNM) to 
the COR in the appropriate format as prescribed in LEASING ALERT (LA-FY17-02) – 
Price Negotiation Memorandum (PNM) and Tenant Improvement/Building Specific 
Amortized Capital (TI/BSAC) PNM templates. This document is to include all 
documented negotiations and mathematical calculations supporting the final 
commission, Commission Credit, rental rate, among other results set forth in the PNM. 

C.4.3.2.8. Award Determination 
The Contractor shall comply with Leasing Desk Guide Chapter 2, New or Replacing Lease, 
Part 5 Award Determination and further defined in the sections below. 

C.4.3.2.9. Reviewing Final Proposal Revisions (FPRs) 
A. The Contractor shall document and submit to the COR a review of each FPR. The 

Contractor shall submit the following to the COR for approval: 
1. a list of any remaining clarifications that may be necessary for each offeror; 
2. a copy of each FPR with any required subcontracting plans; 
3. a revised Abstract of Offers with FPR data and a revised PVA for each offer 

(for competitive procurements only); 
4. a PNM in accordance with regulations and policies. 

B. The Contractor shall provide documents from the System for Award Management 
(SAM) and provide appropriate documentation indicating whether or not the 
successful offeror has an “Exclusion Record” to the COR for review and approval. If 
the apparent successful offeror is shown to have an exclusion record, the 
Contractor shall consult with the COR about how to proceed. 

C.4.3.2.10. Assemble Lease Contract Documents 
A. The Contractor shall submit to the COR for approval, a copy of the draft Lease and 

a transmittal letter to the awardee. (Note: COR will forward the signed transmittal 
letter and approved unsigned Lease to awardee for signature). Upon LCO 
execution, the COR shall distribute one original fully executed Lease document to 
the Lessor. In addition, the COR shall distribute an electronic copy to the LAM, the 
tenant agency, and the FPS representative. The Contractor shall upload an 
electronic copy in G-REX. 

B. The Contractor shall complete the Lease file in accordance with the regional 
standards unless directed otherwise by the NPM. 

C. The Contractor shall submit to the COR for approval and signature, a letter to each 
unsuccessful offeror advising them of appropriate award information and opportunity 
for debriefing. The Contractor shall support the COR as needed in relation to 
debriefing sessions. 

D. The Contractor shall post the required Lease award notice on www.SAM.gov the 
FBO website at http://www.fbo.gov immediately following Lease award, as required 
by Federal procurement regulations. The Contractor shall obtain approval from the 
COR prior to posting. 

If the Lease award is for a succeeding or superseding Lease, the COR will provide a 

36 

https://www.gsa.gov/cdnstatic/Leasing_Alert_LA-FY17-02_Updated_PNM_and_TI_BSAC_PNM_templates.pdf
https://www.gsa.gov/cdnstatic/Leasing_Alert_LA-FY17-02_Updated_PNM_and_TI_BSAC_PNM_templates.pdf
https://www.gsa.gov/cdnstatic/Leasing_Alert_LA-FY17-02_Updated_PNM_and_TI_BSAC_PNM_templates.pdf
https://www.gsa.gov/cdnstatic/LDG_Chapter_2_New_or_Replacing_Lease_07_20_16_c.pdf
http://www.sam.gov/
http://www.fbo.gov/
https://C.4.3.2.10


  

              
  

 
        

 
            

    
  

 
              

  
 

 

redacted copy of the Justification to the Contractor, and the Contractor shall post it 
to www.SAM.gov FBO. 

C.4.3.3. Post Award Services (Modules 1, 3, 5) 
The Contractor is responsible for providing Post Award Services and ensuring post award 
deliverables are provided to assist the Government in the negotiation, documentation, and 
oversight of lessor buildout and delivery of leased space, including amortized tenant 
improvements and accompanying lump sum alterations for the initial buildout only. 

The following chart compares the scope for Post Award and Enhanced Post Award Services. 
This chart is in addition to the language as stated in this section and C.4.3.3.1 and is not 
intended to be all inclusive. 
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Post Award Services include the following: 
1. Post Lease Award Orientation Meeting 

The Contractor shall schedule a Post Lease Award Orientation meeting within five (5) 
days of Lease award. The COR will chair the meeting unless the Contractor is requested 
to perform this task. The meeting is to include the Lessor, Tenant Agency representative, 
the Contractor, the COR, technical construction representative, and other Government 
designees, as determined by the COR. At the meeting, parties shall confirm roles, 
responsibilities, and schedule for the post award process, confirm if security clearances 
will be required by agency, discuss how the design of the space will be accomplished, 
and the impact of change orders. Occupancy services, such as physical relocation of the 
tenant agency’s personal property, installation of telecommunications service, installation 
of computer cabling, furniture delivery, or other similar services with the Tenant Agency, 
should be discussed with clear roles and schedules defined as a result of the 
discussions. The Contractor shall document the attendees and the results of the meeting 
and disseminate to all attendees. The Contractor will maintain a project contact list 
including the Lessor, GSA, Agency, and Contractor. 

2. Design Intent Drawings and Construction Drawings Review 
If a Design Intent Drawing (DID) Workshop is required, the Contractor shall attend 
virtually or in person at their discretion. The Contractor shall be responsible for all 
pre-meeting coordination, including facilitating meeting set-up and providing information 
on agency programming and requirements to the Lessor’s architect. The Contractor shall 
also facilitate the exchange of preliminary drawings and comments between the Lessor’s 
team and Tenant Agency in advance of the meeting. 

The Contractor shall provide input on the Tenant Agency DIDs. The Contractor shall 
coordinate all required reviews of the DIDs in compliance with Leasing Desk Guide 
Chapter 2, New or Replacing Lease, Part 6, Design, TI and BSAC Negotiations, and 
Notice to Proceed, Subpart 3.c, DID Review Process. The Contractor shall also review 
the DIDs in accordance with the Level 1 checklist identified in the GSA DID Review 
Guide and deliver the annotated DID Level 1 checklist to the project team. The 
Contractor shall coordinate and review all design comments and distribute them to the 
project team. All comments shall be consolidated on a Design Review Schedule 
(spreadsheet), which at a minimum shall contain the Drawing page number, comment, 
source, date, and resolution. 

The Contractor shall review the Construction Documents for conformance to the specific 
requirements of the Lease and to the approved DIDs. This evaluation must be 
completed within the time frame specified in the Lease. The Contractor shall review the 
Construction Drawings (CDs) with the COR and the Tenant Agency. The Contractor shall 
coordinate and consolidate CD comments for the COR review. The COR will provide 
these comments to the Lessor to ensure comments do not alter Lease terms and shall 
request a specific time period to correct all noted defects before a subsequent review. 

The Contractor will also document interactions between all relevant stakeholders. All 
comments will be consolidated on a CD Review Schedule (spreadsheet), which at a 
minimum shall contain the Drawing page number, comment, source, date, and 
resolution. The Contractor shall coordinate receipt of an Independent Government 
Estimate with the COR, as applicable. 
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3. Lessor’s Tenant Improvement (TI) Pricing 
For leases which require Turnkey Pricing prior to Lease Award, the Contractor shall 
comply with Leasing Desk Guide Chapter 4, Streamlined Lease, Part 6. 

For all other Lease Models, the Contractor shall comply with Leasing Desk Guide 
Chapter 2, New or Replacing Lease, Part 6. If TIs are required for the lease acquisition 
and all costs were not evaluated prior to award, as described in the TI section of the 
RLP, the Contractor shall request a proposal from the Lessor for TI work. 

If the price proposals exceed the Tenant Agency’s TI allowance, the Contractor shall 
notify the COR. If the Lessor does not submit two independent and competitive bids from 
qualified contractors or there is a reason to question the reasonableness of the Lessor’s 
proposal, the Contractor, with consent from the COR, shall request an Independent 
Government Estimate (IGE) directly from the designated Design and Construction 
representative (Estimator, Construction Manager, etc.). If the Design and Construction 
representative is a Government contractor, the COR shall obtain the IGE. 

The Contractor shall provide to the Lessor the Tenant Improvement Cost Summary 
(TICS Table) template. The Contractor shall provide assistance to the Lessor in 
interpretation and use of the TICS Table. Once returned by the Lessor the Contractor will 
verify that backup subcontractor documentation is provided. The Contractor shall 
prepare documentation of the TI review for the COR. The Contractor’s evaluation shall 
include analysis of construction trade elements and/or subcontractor bids as well as 
provide review and comment on shell, TI, and BSAC cost delineation. 

If the Lessor’s price proposal is not determined to be reasonable by the COR, the 
Contractor shall negotiate a reasonable price for TI. The Contractor shall prepare a 
TI/BSAC PNM to provide a record of negotiations. This document for the Lease file shall 
capture the principal elements of the negotiated agreement, and include all required 
elements outlined in FAR 15.406-3. Templates issued by the Office of Leasing, including 
the TI/BSAC PNM and Attachment A to the TI/BSAC PNM (the table to delineate 
GSA/Lessor/Agency comments with each corresponding TICS Division), shall be used. 
The Contractor shall draft the Notice to Proceed (NTP) for COR signature. The COR will 
issue the NTP. The NTP must include the final approved DIDs. 

4. Construction Schedule and Initial Construction Meeting 
The Contractor shall obtain a copy of the Lessor’s construction schedule, as required by 
the lease. The Contractor shall monitor this schedule in accordance with the Lease. 
Upon receipt from the Lessor, the Contractor shall confirm that tenant agency 
requirements associated with occupancy (e.g. installation of phones, furniture or other 
equipment, moves and occupancy dates) are incorporated. If not, the Contractor shall 
notify the COR and Lessor of the issues and facilitate correction of the Construction 
Schedule. 

The Contractor shall monitor the Lessor’s compliance with the Lease regarding 
scheduling of the initial construction meeting and ensuring distribution of the Lessor’s 
meeting minutes for the initial construction meeting. The Contractor shall attend the 
pre-construction meeting on-site for projects 10,000 ABOA SF and above, unless 
otherwise directed by the COR. The Contractor may elect to attend the pre-construction 
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meeting on-site for projects below 10,000 ABOA SF. If on-site attendance is not 
warranted the Contractor shall attend via teleconference. 

5. Progress Inspections and Reports and On-Site Construction Progress Inspections 
The Contractor shall comply with the progress inspections as cited in Leasing Desk 
Guide Chapter 2, New or Replacing Lease, Part 7 Construction Phase, sub-part 4 
Progress Inspections. The Contractor shall monitor the construction to document that 
work is proceeding in accordance with Lessor’s approved schedule and notify the COR 
of any delays or problems identified during inspection that might impact the planned 
occupancy date. If directed by the COR, the Contractor shall prepare a letter or email to 
the Lessor outlining the deficiencies identified during construction that require corrective 
action for the COR to send the Lessor. The Contractor shall follow-up to identify and 
document that deficiencies are corrected. 

The Contractor shall inform the COR of their plans to inspect the construction or 
alterations work in an effort to monitor the project’s progress and that it is on schedule 
and being constructed in accordance with the specifications and standards in the RLP. 
Minimum progress inspection expectations are identified in the table below and shall 
align with major milestone inspections such as, but not exclusive of, local building 
inspections, rough framing, rough electrical, security installation and HVAC balancing 
and commissioning. The Contractor may elect to perform additional inspections at their 
discretion. The Contractor shall submit to the COR written documentation of the on-site 
construction progress inspection(s) including photographs on GSA Form 220, Inspection 
Report for Work Under Contract. 

These progress inspections are separate from the space acceptance inspection. For 
projects 3,000 ABOA SF or below, the Contractor is not required to perform on-site 
construction progress inspections and shall attend construction progress meetings as 
identified in the Lease via phone, but may elect to perform construction progress 
inspections. The Contractor’s role is limited to verifying compliance of the buildout per 
the DIDs, Lease, Lease Construction Schedule, and work progress. The Contractor shall 
partner with the COR to research/address post award Request for Information (RFI) and 
Change Orders from the Lessor. These changes shall be maintained on an RFI/Change 
Order Log. The Contractor shall perform the number of inspections based upon the 
square footage, as follows: 

ABOA SF MIN ABOA SF MAX Number of Progress 
inspections* 

0 3,000 0 

3,001 10,000 1 

10,001 25,000 2 

25,001 N/A 4 

*The chart above specifies the required number of inspections when Post Award 
Services are requested. In the event the lease transaction is a succeeding with 
paint/carpet only, the Contractor shall perform up to one progress inspection only. 
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The Contractor shall deliver images to the project team and ensure that they are 
sufficient in quantity and quality to accurately depict the project status. The Contractor 
may elect to provide an electronic time lapse video of the construction process in lieu of 
the color progress photos. 

Contractor shall label each photograph with a description (what and from where taken) 
and date taken. Photographs shall reflect technical parts of the project in progress which 
show the main component areas of construction and any particular area of concern such 
as security mesh in walls, mechanical system control systems, and specialized electrical 
security requirements. 

Examples of inspections that may be requested at the following specified times: 
a. At Kickoff meeting to verify existing conditions 
b. At beginning/completion of demolition (if applicable) 
c. Rough-in framing - prior to construction start of drywall installation floor 

plan/layout inspection to ensure room square footage meet design intent 
d. Rough in electrical 
e. Security Installations such as bullet resistant walls or windows. Installation of 

steel mesh, security sensors or cameras 
f. Ceiling Grid Installation with diffusers, lights, fire alarms, security sensors and 

cameras dropped in without the full installation of the ceiling tiles 
g. HVAC commissioning or balancing 
h. At pre-final walkthrough to ensure project completion and ready for Government 

acceptance 
i. At final walk through with the tenant agency, COR and lessors’ team, mandatory 
j. Punch-list Completion Inspection (and re-inspect a maximum of one time only if 

necessary) 

The Contractor shall keep accurate and detailed supporting documentation of project 
progress received from the lessor during all stages of construction. The Progress 
Inspection reports, along with any other records, shall be submitted to the Leasing PM 
and COR. The Contractor shall ensure that each independent report shall include 
information as to the percentage of the work completed by phase and trade; a 
statement as to expected completion and occupancy dates; changes introduced into the 
work; and any other general remarks that may affect timely completion. All 
documentation shall be uploaded to G-REX as part of the project record. 

The Contractor shall not take any action that commits Government funds, and more 
specifically, shall avoid any instruction(s) to the Lessor and/or construction contractor 
that could be interpreted as authorizing modifications to the contract. All modifications to 
the contract must be processed as formal contract modifications. Tenant agency 
requests must be approved by the COR prior to requesting a proposal from the Lessor. 

6. Subsequent Construction Progress Meetings 
The Contractor is responsible for compliance with the Lease regarding the Lessor’s 
scheduling of the progress construction meetings and distribution of the meeting 
minutes. In the event that the Contractor notices discrepancies, they shall inform the 
LCO. 

7. Coordination of Tenant Occupancy Services 
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The Contractor shall review the schedule dates for occupancy services, for instance, 
physical relocation of the tenant agency’s personal property, installation of 
telecommunication service, installation of computer cabling, furniture delivery, or other 
similar services with the tenant agency, GSA, and the Lessor during the construction 
period. The Contractor will not perform these services, but monitor planned delivery 
dates for the services and/or confirm that installations are scheduled for performance at 
the appropriate times for occupancy and that parties are notified of changes that may 
impact schedule dates. The Contractor shall notify the COR of any problems that may 
delay occupancy or affect these planned dates. The COR will coordinate with the tenant 
agency concerning any delays that will impact the occupancy date. 

8. Pre-Occupancy Submissions 
The Contractor shall verify that the Lessor is in compliance with the Lease regarding 
Pre-Occupancy Submissions. This includes, but is not limited to, submissions for radon 
testing, as required, color boards, and finish samples. The Contractor shall maintain 
these submissions in the Lease file. 

9. Change Order Management and Tenant Improvement Overage 
The Contractor shall comply with Leasing Desk Guide Chapter 2, New or Replacing 
Lease, Part 7 Construction Phase, subpart 5, Change Orders. As directed by the COR, 
the Contractor shall negotiate change orders and prepare Lease Amendments for 
signature of the COR. When required, the Contractor shall request an IGE directly from 
the designated Design and Construction representative (Estimator, Construction 
Manager, etc.). If the technical construction representative is a Government contractor, 
the COR shall obtain the IGE. The Contractor shall obtain the Lessor’s price for the 
change order. An amendment to the TI/BSAC PNM shall be prepared to capture all 
change orders and will reflect the requirements of FAR 15.406-3, documenting in the 
Lease file the principal elements of the negotiated agreement. 

The Contractor shall review the schedule to determine if the change will have an impact. 
The Contractor shall convey the schedule impacts to the COR and provide Government 
comments to the Lessor for modifying the construction schedule. If necessary, the 
Contractor shall obtain the Lessor’s request for time extension associated with a change 
order. The Contractor shall draft the Change order NTP for COR signature. The COR will 
issue the NTP to the Lessor. 

If applicable, the Contractor shall track and document for the Lease file, TI Overage and 
RWA spending using the TI RWA Workbook per Leasing Desk Guide Chapter 2, New or 
Replacing Lease, Part 6 Design, TI and BSAC Negotiations, and Notice to Proceed, 
subpart 6.b. Notice to Proceed (NTP),TI Overage. The Contractor is not authorized to 
request an RWA or amendment or approve an RWA. 

10. Acceptance Inspection 
This is required for all projects with tenant improvements regardless of size unless 
directed otherwise by COR. The Contractor shall perform an on-site Space Acceptance 
Inspection as defined in Leasing Desk Guide Chapter 2, New or Replacing Lease, Part 7 
Construction Phase, subpart 6 Acceptance Inspection. The Contractor shall provide a 
minimum of ten (10) final color photographs for each floor of construction work. 
Photographs shall reflect technical parts of the project which show the main component 
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areas of construction and any particular area of concern such as security details, 
mechanical system control systems, and specialized electrical security requirements. 
In the event there is a question as to the content of the photographs, the Contractor shall 
consult the COR. 
The Contractor shall provide a recommendation to the COR that the space is 
substantially complete but the Contractor cannot accept the space. The Contractor shall 
develop a punch-list to be reviewed by the COR. For succeeding lease actions, the 
Contractor shall follow the acceptance process outlined under Leasing Desk Guide 
Chapter 5, Succeeding Lease, Superseding Lease, subpart 16, Space Acceptance and 
Rent Commencement. 

11. Post Occupancy Deliverables 
The Contractor shall comply with Leasing Desk Guide Chapter 2, New or Replacing 
Lease, Part 8 Lease Commencement and Closeout, subpart 5 Post-Occupancy 
Deliverables. 

12. Rent and Lease Commencement Lease Amendment 
The Contractor shall prepare the Lease Amendment for rent and lease term 
commencement for final acceptance by the COR and include the lease and rent 
commencement date, adjusted rental rates, outstanding deficiencies, the commission 
payment, the Commission Credit, address all modifications to the initial Lease, and any 
other information required by the COR. The COR shall distribute one original fully 
executed Lease Amendment each to the Lessor and tenant agency and upload an 
electronic copy in G-REX. 

13. Lease Files 
After Post Occupancy deliverables have been received, but no later than 60 calendar 
days after occupancy, the Contractor shall submit the complete Lease file with original 
documentation to the COR for final approval and acceptance. The Contractor shall 
complete the Lease file in accordance with the regional standards unless directed by the 
National Program Manager. The Lease file documents are to be tabbed in accordance 
with the Lease File Checklist for the relevant lease model and setup in the folders/format 
specified by the region in which the task order was issued. 

14. Broker Project Completion Certification 
Upon project completion, the Contractor shall obtain a Broker Project Completion 
Certification (Section J, Exhibit 13, Broker Project Completion Certification) from the 
COR confirming that all deliverables have been received and documents have been 
uploaded into G-REX or other systems. 

C.4.3.3.1. Enhanced Post Award Services 
The Government may request Enhanced Post Award Services for only high value leases. 
Enhanced Post Award Services is distinctive from Post Award Services, and is intended to 
provide a greater level of project support, in the following ways: 

● More experienced Senior Post Award Manager, as defined in Section H.3.8.5 
● Increased inspections and photographs (using 360 degree camera technology), as 

detailed below the progress inspection chart 
● Detailed TI / Change-order review/analysis: 

○ Shell/TI Delineation 
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○ Schedule Impacts 
○ Unit Price Review 

For Enhanced Post Award Services, in addition to performing all of the duties of Post Award 
Services as defined in Section C.4.3.3 above, the Contractor’s Senior Post Award Manager is 
expected to provide a higher-degree of consultative oversight. The effort will consist of 
additional construction inspections as defined below and oversight duties in order to monitor the 
project to a successful completion in accordance with the lease requirements. The Contractor 
will provide an active role in minimizing costs during design and construction to maximize 
taxpayer savings. 

The Lessor remains solely responsible for designing and constructing the leased premises in full 
accordance with the requirements of the lease. 

PROGRESS INSPECTIONS 
The Contractor must attend the construction kickoff meeting in person. Progress Inspections 
during the build-out phases should be aligned with major milestone inspections. The Contractor 
shall perform the number of inspections based upon the square footage, as follows: 

ABOA SF MIN ABOA 
SF MAX 

Regular Post 
Award 

Inspections 

Additional 
Enhanced 
Inspections 

Total 
Enhanced 

Post-Award 
Inspections 

10,001 25,000 2 1 3 

25,001 50,000 4 2 6 

50,001 100,000 8 

100,001 
or any 

prospectus project 
250,000* 

2X per month 
for 

construction 
period 

*For Zone 4 only, square footage may exceed 250,000 ABOA for projects. 

Note: The chart above specifies the required number of inspections when Post Award Services 
are requested. In the event the lease transaction is a succeeding with paint/carpet only, the 
Contractor shall perform up to one progress inspection only. 

A Progress Inspection report must be provided within 72 hours of said inspection and 
documented with photos. The purpose of the inspection is to inspect the construction site, 
identify deficiencies between the construction in-place and the design documentation, Lease 
document, Special Requirements Package and verify construction is progressing per the 
construction schedule or identify any schedule variances. The Contractor will also recommend 
to the COR and Leasing Project Manager the rejection of materials or workmanship not 
conforming to the lease requirements (and the drawings) identified above, in writing, identifying 
the deficiency. The inspections will be coordinated with the COR and documented in a project 
log that records the inspection, summarizes the results of the visit, and documents the project 
construction supervisor on site at the time of the inspection. 
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The Contractor is required to take progress photos during site visits, to include at least one 360 
degree image of the space. The Contractor shall deliver the photos to the project team and 
ensure that they are sufficient in quantity and quality to accurately depict the project status. The 
Contractor may elect to provide an electronic time lapse video of the construction process in 
lieu of the color progress photos. 

C.4.3.4. Lease Extensions (Module 6) 
For Lease extensions, the Contractor shall comply with Leasing Desk Guide Chapter 7, 
Lease Extensions, and any applicable Lease Acquisition Circulars and Leasing Alerts. 
Under this scope of work, extensions tasked to the Contractor must be commissionable. 
Planning Services shall be executed as follows: 

1. Prior to task order award for an extension, the COR will coordinate the term of the 
extension to match the scheduled occupancy date of the associated new lease 
acquisition. 

2. Upon receipt of task order award for an extension, the Contractor shall prepare a 
Project Management and Acquisition Plan and submit to the COR for approval and 
signature where required by the Leasing Desk Guide Chapter 7. 

3. The Contractor shall develop and submit written Negotiation Objectives to the COR 
for approval and signature. 

4. The Contractor shall submit a Justification for Other Than Full and Open Competition 
(Justification), and cost-benefit analysis as required, to the COR for approval and 
signature where required by GSAM 570. 

5. The Contractor shall negotiate appropriately with the lessor, document the 
negotiations and provide to the COR for approval all applicable documents 
associated with the lease extension in accordance with regulations, policies, and 
statutes that may apply. 

6. At the conclusion of negotiations, the Contractor shall submit to the COR for 
approval and signature, at a minimum, a Price Negotiation Memorandum as a written 
record of discussions with the lessor, a draft Lease Amendment, and a letter of 
transmittal to deliver the Lease Amendment to the lessor. Documentation shall 
include mathematical calculations supporting the final commission and rental rate. 
The format provided in Commission Language shall be used to specify the above 
information. 

7. COR shall distribute one original fully executed Lease Amendment each to the Lease 
Administration Manager (LAM), the lessor, and the tenant agency. The Contractor 
shall upload an electronic copy in G-REX. 

C.4.4. MARKET INTELLIGENCE 

C.4.4.1. Market Data 
Occasionally, the Government has a need for limited market data that real estate firms typically 
provide to clients at no cost. These requests may only originate from the NCOR. Within 30 days 
of the request, each Contractor shall provide the following types of market data to the NCOR: 

1. Summary market information, such as: 
a. Number of buildings and total square footage by type of space and buildings 

available for a tenant agency’s intended use. 
b. Specific class vacancy rate. 
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c. Typical market concessions, tenant work letters, tenant services and building 
common area factors, where applicable. 

d. Estimated per rentable square foot costs for operating expenses and property 
taxes. 

e. Asking rental rate per rentable SF and per ANSI BOMA Office area SF. 

2. The Contractor shall provide a range of market rental rates, broken down by 
components, for each applicable class of buildings for which information is provided in 1 
above. Comparable leases obtained as part of the market analysis shall substantiate the 
rental ranges quoted. Components of the analysis shall include: 

a. shell rent (e.g., recovery of investment on ownership costs of land, building, 
financing plus profit). 

b. Space build-out cost amortized over the lease term. 
c. Lessor provided TI as part of shell rent for the market. 
d. Operating costs. 
e. Other costs not included in lease. 

3. If it is not possible to provide comparable data on at least three buildings, the Contractor 
shall provide a written explanation of the market conditions preventing the collection of 
the required data. Some variation to the above data may be requested by the NCOR as 
the specific need dictates. There is no guarantee of a task order for performing this 
service. 

C.4.4.2. Annual Market Overview and Partnership 
The Government is seeking to leverage the Contractor’s market data and intelligence to 
increase awareness of market opportunities, risks and concessions. With this knowledge 
exchange, the Government and Contractor can jointly elevate and educate the tenant agencies 
on their respective portfolios. At minimum, on an annual basis, the Contractor shall make a 
presentation (in person or virtually) on selected markets as designated by regions through the 
NCOR. These presentations may be combined with the regional performance meetings as 
described in Section C.2. The market information shall leverage innovative technology. The 
presentation shall include emerging market trends, industry overviews, a commercial landscape 
analysis and other relevant information. The Contractor may be required, upon request by 
NCOR, to present or provide this information. If a Contractor firm routinely produces quarterly or 
annual market research, this research shall be shared with the government as it is published. 

C.5. DISPUTES, PROTESTS, CLAIMS AND APPEALS, CONGRESSIONAL 
INQUIRIES AND FREEDOM OF INFORMATION ACT (FOIA) INQUIRIES 
A. As directed by the COR, the Contractor shall provide all necessary services to address any 

issues related to disputes, protests, claims, appeals, congressional inquiries, subpoenas, 
and FOIAs for any tasks they have performed. The Government will not reimburse the 
Contractor for these services. 

B. The Contractor shall not contact GSA General Counsel directly to discuss the above issues. 
All coordination with GSA General Counsel will be handled by the COR or ZCO. The 
Contractor shall respond to requests for information from GSA either verbally or in writing 
and within the timeframe requested. 

46 



  

  
 

              
 

              
 

 
          
            

  
 

 
  

                       
 

       
          
           

   
 

   
                 

  
 

 
   

             
  

  
   

 
   

            
 

  
            
    

 
      

             
 

 
 

   
              

     

C.5.1. Disputes/Protests 
If a protest is filed on a lease acquisition where services were performed by the Contractor 
(whether filed with GSA, the Government Accountability Office (GAO), or a court of jurisdiction), 
the Contractor shall: 

1. As directed by the COR, prepare and submit documents required to adequately address 
the issues raised in the protest. Documentation may include providing a timeline of 
lease procurement activity. 

2. Assemble a protest file in accordance with FAR 33.1. 
3. Participate as a fact witness in meetings, alternative dispute resolutions, depositions, 

hearings or trials related to the lease acquisition as may be required by the 
Government. 

C.5.2. Claims/Appeals 
If a claim is filed by a lessor on a lease awarded by GSA as a result of a task order issued under 
this contract, the Contractor shall: 

1. Submit supporting documentation to the COR. 
2. Assemble a claim file in accordance with FAR 33.2. 
3. Participate as fact witnesses in meetings, alternative dispute resolutions, depositions, 

hearings or trials related to the lease as may be required by the Government. 

C.5.3. FOIA/Congressional/Other Inquiries 
Prior to completion of a task order, the Contractor shall, as requested by the COR, provide input 
concerning FOIA requests, subpoenas, Congressional inquiries, or other similar requests for 
information. 

The Contractor shall not respond to Congressional inquiries without approval from GSA. All 
Congressional inquiries shall be directed to the National Program Manager for submission to the 
Office of Congressional and Intergovernmental Affairs. 

C.6. REPORTS 
A. GSA will provide contractors with reports pertaining to their task orders directly from 

source systems. The Contractor will be responsible for reviewing and validating the 
information provided in these reports. If there are any issues or discrepancies, the 
contractor is responsible for correcting the information in the source system or bringing 
this to the attention of a GSA official. 

B. Identify any services provided for disputes, protests, FOIA, subpoenas, Congressional or 
other inquiries, and requests for market data. Identify the region requesting the information 
and if the information or service is related to a task order or lease include the task order 
number and lease number. 

C. Other necessary reports or deliverables for management of this contract, such as, 
HSPD-12, FISMA, and Security, included in the contract not identified in this section, will 
be identified by the National Contracting Officer with appropriate format and frequency 
after award. 

C.7. QUALITY CONTROL REQUIREMENTS 
The Contractor is responsible for quality control as defined in their approved Management Plan 
for meeting the minimum acceptable standards under Section C.9, for all services provided 
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under the contract. Inspection by the Government does not relieve the Contractor of this 
responsibility. The Management Plan is incorporated into and becomes a part of this contract. At 
minimum, the Organizational Structure/Staffing Matrix shall include broker personnel, 
employee/workload ratio, clearance, required system access, and training status. The 
Organizational Structure/Staffing Matrix shall be submitted for review at base contract award 
and re-submitted as needed as well as on an annual basis. If no changes occurred since the 
previous submission then an email notification is sufficient to fulfill the annual requirement. The 
plan must also specifically indicate what other work the identified personnel will be working on 
simultaneously with this contract and a percentage of their dedication to this contract, as 
documented on this template and submitted via PDF annually. 
The Zonal Project Manager shall submit Organizational Structure/Staffing Matrix updates for 
approval by the NCO, NCOR and the NPM which address the following changes after contract 
award: on-boarding, off-boarding, security clearances, licenses, zonal assignments, training 
completion dates, personnel assignments along with region and number of projects assigned. 
The updated Organizational Structure/Staffing Matrix shall be incorporated into the Management 
Plan and submitted as a singular complete document. When revising the Organizational 
Structure/Staffing Matrix, start with the current GLS Plus Organizational Structure/Staffing Matrix 
and clearly identify all revisions by using highlights for additions and strikethrough for deletions. 

In accordance with H.3.8.1. the GLS Plus: New Personnel Qualifications form shall be 
completed for all proposed personnel. This form serves as a resume and no other 
documentation is required. 

The Contractor is responsible for quality control as defined in their approved Management Plan 
for meeting the minimum acceptable standards under Section C.9, for all services provided 
under the contract. Inspection by the Government does not relieve the Contractor of this 
responsibility. The Management Plan is incorporated into and becomes a part of this contract. At 
minimum, the Staffing Matrix shall include broker personnel, employee/workload ratio, 
clearance, required system access, and training status. The Staffing Matrix shall be submitted 
for review at base contract award and re-submitted on an annual basis. The plan must also 
specifically indicate what other work the identified personnel will be working on simultaneously 
with this contract and a percentage of their dedication to this contract, as documented on this 
template and submitted via PDF annually. 

C.8. QUALITY ASSURANCE BY THE GOVERNMENT 
The National Contracting Officer will evaluate the Contractor’s performance on an annual basis 
by inputting data into the Contractor Performance Assessment Reporting System (CPARS). The 
following areas will be assessed: Quality, Management, Cost Control, Schedule, and Small 
Business Subcontracting. 

In order to assess these areas, input will be obtained from individual CORs and Program 
Officials. Every lease transaction will also be evaluated at the national and/or regional program 
level for Cost Control and Schedule. For all high value projects, CORs will evaluate task-level 
performance at various milestones throughout the project life-cycle. The Government may also 
elect to evaluate a random sampling of limited/moderate value lease projects at the COR level. 
The evaluations required will vary based on the specific service ordered. CORs will evaluate all 
milestones using the Quality and Management criterion. The task-level COR milestone 
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evaluations required for each module type are listed below: 

Module 1 - Deluxe Acquisition Services - Requirements Finalized, Solicitation Package 
Issued, Lease Award, Tenant Improvement NTP and Occupancy milestones apply. 

Module 2 - Programming and Acquisition Services - Requirements Finalized, Solicitation 
Package Issued, and Lease Award milestones apply. 

Module 3 - Occupancy Services - Solicitation Package Issued, Lease Award, Tenant 
Improvement NTP, and Occupancy milestones apply. 

Module 4 - Lease Acquisition - Solicitation Package Issued and Lease Award milestones 
apply. 

Module 5 - Limited Value Leases - Requirements Finalized, Solicitation Package Issued, 
Lease Award, Tenant Improvement NTP, and Occupancy milestones, as applicable. 

Module 6 – Planning Services - Lease Award and Occupancy milestones apply. 

In assessing performance, the National Contracting Officer will also consider the Contractor’s 
ability to achieve GSA’s measures and/or national objectives as well as observations of the 
Contractor’s performance, made by the Regional Program Officials and the National Program 
Officials. The Contractor will be notified, within 60 days, of any changes made to the national 
evaluation criteria. For example, the Government may aggregate cost control data and 
timeliness across a particular zone to evaluate the Contractor’s ability to achieve taxpayer 
savings. 

C.9. MINIMUM CONTRACT QUALITY STANDARDS 
The Government will evaluate the Contractor’s performance as identified below as 
Unsatisfactory, Marginal, Satisfactory, Very Good, or Exceptional in the contract’s minimum 
performance standards for each of the following performance criteria. The minimum 
performance standard for each criterion below corresponds with a satisfactory rating. 

National Program Officials Regional Program Officials COR 

● Quality 
● Schedule 
● Cost Control 
● Management 
● Small Business Subcontracting 

● Quality 
● Schedule 
● Management 

● Quality 
● Management 

Quality 
This criterion considers the degree to which documents and reports, submitted by the 
Contractor, are complete, accurate, and neat, complying with applicable regulations and 
policy, using correct grammar and appropriate language. It also considers the Contractor's 
adherence to GSA policy as it pertains to creating and maintaining the lease project file in 
G-REX, or its replacement. 

Minimum performance standard: Documents generally require one or two revisions before a 
final draft is considered acceptable, and are accurate in content. Errors are generally minor 
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in nature, meaning that there are no gross errors, inconsistencies, omissions, or 
inaccuracies. 

Schedule 
This criterion considers the Contractor’s ability to replace expiring leases timely with a 
long-term solution. This evaluation criterion calculates the percentage of the expiring lease 
inventory that is replaced with a long term solution in dollars as well as number of leases. 

Schedule (Timeliness) 

Rating Weighted Average Percentage (Count and 
Dollars) 

Unsatisfactory (1) 0-39% 

Marginal (2) 40-50% 

Satisfactory (3) 51%-60% 

Very Good (4) 61%-70% 

Exceptional (5) 71%-100% 

The adjectival rating is based upon a weighted average calculation of the 
Number of Expiring Leases Replaced and Expiring Lease Dollars Replaced. 
The Number of Expiring Leases Replaced is weighted more heavily. 

Using values in the table above, formula for computation: (E.g. Percentage 
(% of Leases Replaced) + (% of Leases Replaced) + ( % Expiring Dollars 
Replaced)] / 3 = Weighted Average Percentage)-->Adjectival Rating 

Minimum performance standard: Achieve a weighted average of at least 51% by replacing 
both expiring leases and dollars prior to existing lease expiration without an interim leasing 
solution, as measured at lease commencement. 

At the regional level, this criterion considers the Contractor’s ability to provide deliverables, 
including lease file documents and administrative submissions, in accordance with the 
established timeframes, and update the project schedule. While there may be some 
occasional delays on the Contractor’s part, the major milestones are delivered on time. The 
Contractor provides status and schedule updates, to include delays. The Contractor 
responds to communication from regional and national program officials in accordance with 
response times as identified in Section C. 

Cost Control 
This criterion considers the Contractor’s ability to deliver favorable lease deals. This 
evaluation criterion calculates the percentage of leases with cost avoidance associated with 
the overall deal and the cost avoidance in terms of dollars saved compared to the full lease 
term value of the assigned deals. 
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Cost Control 

Rating Leases with Cost Avoidance 
(Count) 

Cost (Dollars) 
Avoidance Percentage 

Unsatisfactory (1) 0-39% < 0% 

Marginal (2) 40-50% 0-10% 

Satisfactory (3) 51%-60% 10%-15% 

Very Good (4) 61%-70% 15%-20% 

Exceptional (5) 71%-100% > 20% 

The final adjectival rating for cost control is based on the weighted average of the respective 
adjectival ratings for both the percentage of number of leases with cost avoidance and the total cost 
avoidance percentage*. The cost avoidance percentage is weighted more heavily. 

*Cost avoidance percentage is based on the dollars saved by negotiating leases below market 
and/or reducing RSF. 

Using values in the table above, formula for computation: (E.g. [Adjectival (Count) + Adjectival 
(Dollars) + Adjectival (Dollars)] / 3 = Adjectival Cost Control Rating) 

Minimum Performance Standard: Achieve a combined weighted average score of 
satisfactory by negotiating leases below market and providing cost avoidance through 
negotiations and RSF reductions. 

Management 
This criterion considers the Contractor’s demonstration of knowledge, pertaining to contract 
terms, laws, statutes, regulations, Executive Orders, leasing process, policies, and local 
markets. It also considers the Contractor’s ability to maximize competition when possible 
and to provide valuable business guidance and solutions to the Government. The Contractor 
recommends and provides innovative solutions (technology or other) to the Government. 
Additionally, this criterion considers the Contractor’s ability to represent GSA in a 
professional manner, establish and maintain collaborative working relationships with team 
members, and comply with GSA Standards of Conduct, identified in Section H.3.6. This 
criterion will also consider the Contractor’s compliance with their Management Plan. 

Minimum performance standard: The Contractor demonstrates a working knowledge of the 
Federal leasing process. The Contractor requires occasional technical direction but 
executes direction accurately. The Contractor employs qualified, trained personnel with an 
understanding of the contract and the GSA Lease Acquisition requirements. The Contractor 
identifies obstacles and offers strategies to mitigate them during the course of the contract. 

The Contractor complies with GSA Standards of Conduct, identified in Section H.3.6, and 
maintains a professional demeanor. The Contractor’s interactions are generally positive and 
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constructive. The Contractor assists in strategic planning when requested. For this 
assessment, program officials will also review and determine Contractor’s adherence to their 
Management Plan. 

Small Business Subcontracting 
Subcontracting plans will be reviewed by the NCO to determine if the Contractor is making a 
good faith effort to comply with their approved plan. In accordance with FAR Clause 
52.219-16 Liquidated Damages - Subcontracting Plan, failure to make a good faith effort to 
comply with subcontracting plans may result in liquidated damages or other remedies 
available in the contract. 

Subcontracting plans should be based on estimated commissions (revenues). Plans will be 
monitored to see if the percentages, proposed in the subcontracting plan for the designated 
categories, are achieved. 

C.10. CONTRACTOR PERFORMANCE ASSESSMENT REPORTS SYSTEM (CPARS) 
Performance data will be entered annually at the end of each contract performance period 
into CPARS. 

Contractors will receive access via email and are provided an opportunity to submit 
comments when performance data, concerning a Contractor’s firm, is posted. Data from this 
system is transmitted to the Past Performance Information Retrieval System (PPIRS), which 
is accessible Government-wide to Federal Contracting Officers, who evaluate Contractor 
past performance prior to the award of a contract. Unsatisfactory performance on this 
contract could have an adverse impact on the award of other Government contracts. 
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SECTION D - PACKAGING AND MARKING 

D.1. PAYMENT OF POSTAGE AND FEES 
The Contractor shall pay all postage and fees related to contract services performed. 

The Contractor is not required to use express mail as long as they can meet required 
submission dates using regular mail. 

D.2. MARKING 
A. All correspondence, including emails, shall include the firm name and associated 

contract numbers. 
B. All documents prepared by the Contractor for signature by a GSA official must be 

prepared on GSA letterhead. 
C. In accordance with FAR 37.114(c) all documents prepared by the Contractor must be 

marked to indicate the Contractor prepared them. 

D.3. SOFTWARE REQUIREMENTS 
The Contractor shall submit data to the Government conforming to the standards identified in 
Section H.3.4. 

D.4. ENCRYPTION REQUIREMENTS FOR EMAILING OF BUILDING DRAWING 
FILES 
All email correspondence relating to performance of this contract must be transmitted using 
GSA.gov mail accounts. Building drawing files may NOT be transmitted to external accounts via 
email unless encrypted in accordance with GSA procedures. General procedures for handling 
Sensitive but Unclassified Information and GSA encryption procedures are contained in GSA 
policy and guidance contained in Section J, Exhibit 1, Laws, Statutes, Executive Orders, 
Regulations, and falls under GSA’s Controlled Unclassified Information Program as referenced 
in Section H.6. Additional information will be provided after award. 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1. GENERAL 
A. Contractors are responsible for their own quality control including the day-to-day 

inspection and monitoring of all work performed to ensure compliance with the contract 
requirements as documented in their approved Management Plan. 

B. Services must be in compliance with contract requirements including applicable laws and 
regulations and submissions must be complete, accurate, and professionally prepared 
prior to acceptance by the Government. 

C. The COR designated for a task order will perform inspection and acceptance of services 
for the Government for Task Order deliverables on the individual project assigned to that 
COR. The COR for the IDIQ contract (NCOR) will perform inspection and acceptance of 
services and deliverables at the national level. This includes any reports the Contractor is 
required to submit and market data or strategic planning information submitted by the 
Contractor. Regional Program Managers will also perform inspection and acceptance of 
services at the regional program level as required by an individual task order. 

E.2. 52.246-4 Inspection of Services—Fixed Price (Aug 1996) 
A. Definitions. "Services," as used in this clause, includes services performed, workmanship, 

and material furnished or utilized in the performance of services. 
B. The Contractor shall provide and maintain a Management Plan, which includes the Quality 

Control Plan, acceptable to the Government covering the services under this contract. 
Complete records of all inspection work performed by the Contractor shall be maintained 
and made available to the Government during contract performance and for as long 
afterwards as the contract requires 

C. The Government has the right to inspect and test all services called for by the contract, to 
the extent practicable at all times and places during the term of the contract. The 
Government shall perform inspections and tests in a manner that will not unduly delay the 
work. 

D. If the Government performs inspections or tests on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at 
no increase in contract price, all reasonable facilities and assistance for the safe and 
convenient performance of these duties. 

E. If any of the services do not conform to contract requirements, the Government may 
require the Contractor to perform the services again in conformity with contract 
requirements, at no increase in contract amount. When the defects in services cannot be 
corrected by reperformance, the Government may (1) require the Contractor to take 
necessary action to ensure that future performance conforms to contract requirements 
and (2) reduce the contract price to reflect the reduced value of the services performed. 

F. If the Contractor fails to promptly perform the services again or to take the necessary 
action to ensure future performance in conformity with contract requirements, the 
Government may (1) by contract or otherwise, perform the services and charge to the 
Contractor any cost incurred by the Government that is directly related to the performance 
of such service or (2) terminate the contract for default. 

(End of clause) 

54 



  

      
 

   
 

 
   

                  
 

   
               

  
 

   
    

 
  

              
 

 
 

   
 

               
  

   

    
              
   

   
               

  
              

   
           

 
  

 
         
        

 
           
  

 

                
    

 
    

                    
   

SECTION F - DELIVERY AND PERFORMANCE 

F.1. PLACE OF PERFORMANCE 
Each contract will be performed in one of the following geographic coverage areas: Northern 
Service Area (Zone 1), Southern Service Area (Zone 2), Western Service Area (Zone 3), and 
the National Capital Service Area (Zone 4). There will be two (2) awards made in Zones 1-3; 
three (3) awards will be made in Zone 4. No Contractor will be awarded more than two zones. 

F.2. TERM OF CONTRACT 
The performance period of this contract is one year with four one-year option periods. Exercise 
of an option is a unilateral right of the Government. 

F.3. ORDERING PROCEDURES 
Under the National Defense Authorization Act for Fiscal Year 2020, Pub. L.116-92 (NDAA) 
Section 893, Modification To Requirements For Purchase Of Commercial Leasing Services 
Pursuant To Multiple Award Contracts, this contract is temporarily exempt1 from competition 
requirements of FAR 16.505(b)(1) that require all contractors to be provided notice and have an 
opportunity to submit an offer for all task orders valued above the simplified acquisition 
threshold. 

Subject to the paragraph above, task orders may be issued to one Contractor for an individual 
lease acquisition or for a group of lease acquisitions. For example, lease acquisitions may be 
grouped for some or all of a particular agency's requirements, for a particular geographic area, 
or for a multi-agency requirement. The Contractor’s applicable pricing will be used for each 
individual lease acquisition, including for those that are part of a group on a single task order. 

A. For task orders estimated to yield a net commission to the Contractor at or below the 
Micro-Purchase Threshold (MPT), the selection of a Contractor within the zone will be at 
the discretion of the Zonal Contracting Officer. 

B. For task orders estimated to yield a net commission to the Contractor in excess of the 
MPT, all Contractors within the zone will be provided a fair opportunity to be considered 
for award of the task order. 

1. A best value selection will be made for all task order awards. Best value 
selections may be based on, but not limited to, the factors below: 

i. Past performance (Past performance may include, but is not limited to, 
performance on earlier orders under the contract, performance as 
evaluated during this procurement, performance on other broker 
assignments including predecessor contracts, and CPARS.) 

ii. Demonstrated lease cost avoidance on previous lease acquisitions 
iii. Contractor’s specialized knowledge, experience, or capability, based on 

the specific requiring need 
iv. Potential impact on other orders placed with the Contractor (workload) 
v. Price2 

1The applicable NDAA provision providing the exemption terminates on December 31, 2025. As a result of the 
NDAA, GSA obtained a Conditional Approval of a Class Deviation to FAR 16.505(b)(1). At such time as the 
NDAA provision terminates, or the Conditional Approval of a Class Deviation to FAR 16.505 is revoked, this 
contract will no longer be exempt and all FAR competition requirements will apply. 
2 If GSA provides an opportunity to offer a competitive commission rate for any task order, the Contractor is not 
required to provide a lower commission rate. The Contractor may respond with a commission rate equal to or 
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2. Contractors may be requested to provide responses to fair opportunity notices to 
assist the Government in making fair opportunity determinations. 

3. Technical factors will be considered significantly more important than price. 
4. Post award debriefings will be provided upon request for task orders in 

accordance with FAR 16.505(b)(6). 
5. A fair opportunity notice will be issued for all Portfolios of Work regardless of the 

estimated value. At a minimum the fair opportunity notice will require the 
Contractor to provide the Government a Portfolio Management Plan as an 
evaluation factor for task order selection. The plan should consist of, but not be 
limited to, the use of innovative technology, utilization analysis, market 
opportunities, cost savings, completion dates, and assignment of key personnel. 

C. Exceptions to the fair opportunity process apply as outlined in FAR 16.505(b)(2). 

D. Contractors shall respond to all fair opportunity notices. 

E. Contractors shall accept written task orders issued on a GSA Form 300 by a ZCO. 
Verbal task orders may be issued in emergency or disaster situations by the ZCO after 
approval by the NCO, which will then be followed by a written email confirmation of the 
order prior to issuance of a written task order on a GSA Form 300. Performance of any 
services for the Government, which have not been ordered in accordance with the terms 
and conditions of this contract, may result in Contractor performance of work with no 
compensation. Task orders may be issued electronically. Task orders must be accepted. 

F. For Conflict of Interest procedures, see Section H.5.D Paragraphs 11 and 12, and 
Section H.5.E. 

G. Only GSA, PBS, warranted Contracting Officers with delegated ordering authority from 
the NCO may place orders against this contract. 

H. A firm completion date will be established for each task order. The date shall be 
established prior to award and included in the task order. If it is necessary to revise the 
completion date after award of the task order, it shall be revised in the approved project 
schedule. A copy of the approved schedule shall be provided to the ZCO after approval 
by the COR. No changes may be made to the completion date unless the task order is 
modified by the ZCO. 

The GSA task order will state the Module being ordered and include a firm completion 
date that must be met by the Contractor. 

I. The GSA Office of Acquisition Policy is the GSA Ombudsman for task order contracts 
and shall review complaints about fair opportunity concerns and ensure that Contractors 
are afforded a fair opportunity to be considered for task orders issued consistent with the 
procedures in the contract. The GSA Ombudsman will exercise jurisdiction on any 
matters pertaining to IDIQ contracts awarded by GSA. The Ombudsman can be reached 
at the address and phone number below: 

GSA Ombudsman 
1800 F Street NW Washington, DC 20405-0001 

less than the applicable awarded commission rate. Contractors will have an opportunity to offer a lower 
commission rate for all task orders with an estimated commission value to the Contractor exceeding 
$2,000,000.00. 
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PHONE: (202) 501-0699 

F.4. PERFORMANCE CRITERIA 
Performance criteria are stated in Section C. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1. GOVERNMENT ROLES AND RESPONSIBILITIES 

G.1.1. National Contracting Officer (NCO) 
The NCO is the Contracting Officer that has the overall responsibility for administration of the 
contracts in their assigned zones. The NCO alone, without delegation, is authorized to take 
action on behalf of the Government to amend, modify, or deviate from the contract terms, 
conditions, requirements, specifications, details, and/or delivery schedules; make final decisions 
on disputes; terminate the contract for convenience or default; and issue final decisions 
regarding contract matters. The NCO may delegate certain other responsibilities to authorized 
representatives. 

G.1.2. National Program Manager (NPM) 
The NPM will be delegated specific authorities by the NCO. The NPM is the technical expert for 
matters related to Federal lease acquisition policies and procedures. The NPM provides 
technical direction to NCO, NCORs, contractors, and regional program managers. The NPM will 
review regulations and program changes and as necessary submit requests for contract 
modifications to the NCO. The name and contact information of the NPM will be provided at the 
time of award. 

G.1.3. National Contracting Officer’s Representative (NCOR) 
The NCOR will be delegated COR responsibilities by the NCO to assist with the administration 
of the contract. The NCOR will provide support to the NPM by providing technical expertise for 
matters related to Federal lease acquisition policies and procedures. In addition, the NCOR 
assures that the Contractors meet the performance requirements of the contract in terms of 
quality and cost. The NCOR provides technical direction and assistance to the NCO, 
Contractors, and RPMs. The NCOR coordinates zonal performance evaluation data on task 
orders for the performance period being evaluated and provides an overall evaluation of 
Contractor compliance with the technical requirements of the contracts for inclusion in CPARS, 
the government-wide contractor ratings repository. 

G.1.4. Regional Program Manager (RPM) 
The NCO will delegate authority to an RPM in each of the eleven GSA PBS Regional Offices 
who is program focused and responsible for coordinating regional contract issues and work 
requirements primarily with the NCOR. There will be multiple RPMs per zone. The RPM has 
delegated authority for regional program management and is responsible for the overall 
assessment of Contractor performance for the region. The RPM acts as the regional technical 
authority responsible to affirm commission information, coordinate with the ZCO on evaluation 
dispute resolution, and act as the primary contact point for Contractors. This person shall 
ensure COR evaluations, project completion/close-out, and modifications are completed 
accurately and timely. In addition, the RPM shall track project performance impacting regional 
measures including Lease Cost Avoidance Plan and other initiatives that may change over the 
term of this contract. RPM names and contact information will be provided after award. An RPM 
does not have authority to award, change, or modify the contract or a task order. 
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G.1.5. Zonal Contracting Officer (ZCO) 
The NCO will delegate authority to a warranted contracting officer from each zone to serve as 
the ZCO. There will be multiple ZCOs per zone. While the ZCO does not have authority to 
modify the primary contract, they do have full authority to take any contract action regarding a 
task order within the limits of their contracting authority. They will delegate certain 
responsibilities to CORs for the day-to-day monitoring of Contractor performance. The ZCO for 
a task order will approve all task order changes via written task order modification. 

Responsibilities of the ZCO’s include, but are not limited to: 
● Awarding task orders in accordance with the Ordering Procedures in Section F.3, 

including documenting the decision appropriately. 
● Administering task orders. 
● Terminating task orders for the convenience of the Government. 
● Terminating task orders for default after coordination with the NCO. 
● Determining the adequacy of performance by the Contractor in accordance with the 

terms and conditions of the contract and with input from the COR. 
● Advising the RPM and NCO of performance problems or issues that impact the 

administration of the contract as a whole. 
● Delegating certain contract administration responsibilities to authorized representatives 

(CORs). 

G.1.6. Contracting Officer’s Representative (COR) 
A COR will be delegated in writing by the ZCO and named on each task order. The COR for a 
task order is the GSA assigned representative for any lease award or leasing action resulting 
from the issued task order and is GSA’s primary contact with the tenant agency. The COR is 
responsible for the project orientation with the tenant agency and Contractor, for day-to-day 
monitoring of Contractor performance, for inspection, and acceptance of services and 
submissions, and for resolving problems and issues within their delegated authority. 
Responsibilities include reviewing, inspecting, and accepting deliverables to determine 
compliance with contract requirements; ensuring defects or omissions are corrected in said 
deliverables; conferring with representatives of the Contractor regarding any problems 
encountered in the performance of the work; preparing timely performance evaluations and 
discussing them with the Contractor; reporting performance problems to the RPM or ZCO and 
accepting services. 

If the COR is not being responsive with communication and approval of documents, the 
Contractor must escalate these issues to the RPM. If the issue remains or is not resolved in a 
timely manner, it should be escalated to the NCOR and NPM. 

G.1.7. Tenant Agency 
The tenant agency is the Federal client for whom leased space is being acquired. The tenant 
agency will assign a representative responsible for coordinating the project with GSA. The 
Contractor should coordinate with the tenant agency representative only to the extent directed 
by the COR. Any issues that may affect the schedule, cost, or scope must be directed to and 
carefully coordinated with the COR. A tenant agency has no authority to direct Contractor 
performance, to change requirements provided to the Contractor by GSA, or to change the 
schedule or any other thing that might impact services ordered on a task order. The tenant 
agency shall direct requests for changes to the COR who, if appropriate, will submit a request 
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for a modification of the task order to the ZCO. If the tenant agency directly notifies the 
Contractor of a change in the requirements, the Contractor shall notify the COR who will 
coordinate the requested changes with the tenant agency. 

G.1.8. Client Planning Manager 
For Requirements Development, the project team may include a Client Planning Manager 
(CPM). The CPM provides strategic advice, recommendations and solutions to and/or resolves 
complex issues for PBS clients, performing two sets of functions - strategic account 
management and requirements gathering. 

The CPM works closely with the Contractor, COR and a variety of stakeholders to ensure 
comprehensive and seamless client support, and to develop and leverage relationships to assist 
GSA PBS customers in achieving their business objectives for the mutual benefit of the 
organizations. The CPM does not provide direction to the Contractor. 

G.1.9. Project Manager 
The project team may include a Project Manager (PM). The PM shall know the terms and 
conditions of the contract. The PM and COR may coordinate Contractor activities. The PM may 
interact with the Contractor, but they shall not offer technical direction to the Contractor to 
complete a task. The PM may advise the COR of performance issues as they arise, and review 
and provide feedback to the COR on the Project Schedule and all revisions in G-REX. The PM 
shall consult with the COR on matters related to contract interpretation. 

The PM may not direct the Contractor to perform inspections beyond the minimum number 
required by the contract. The PM may converse with the Contractor about inspections. The PM 
cannot direct the Contractor to add additional market research to the market survey. The PM 
cannot direct the Contractor to include buildings in the market survey that have not been 
approved to visit by the COR. The PM can coordinate agency, Contractor and government 
schedules to assure that all major stakeholders for the project are involved. Any PM advice or 
recommendation for the Contractor that provides technical direction must come from the COR. 

The following are limited examples of items that are not considered technical direction and 
requests that can be made by the PM. The PM may ask the Contractor the status of work that is 
already ordered by the task order. The PM may say, "Have you updated the project schedule?" 
or "Has that been uploaded into G-REX?". 

G.2. FINANCE DATA – COMMISSIONS AND COMMISSION CREDITS 

G.2.1. Commissions 
A. The offeror on the lease contract must include the amount of commission or fee paid to 

his agent(s), contractor(s), property manager, developer, employee, or any other 
representative representing the owner in line 31, column (a) of GSA Form 1217 and the 
amount of commission offered to GSA’s Contractor in column (b) of the same form. 

B. When offers in response to an RLP are evaluated as to aspects of reasonableness, the 
amount on line 31(b) of GSA Form 1217 (stipulating the amount to be paid to the broker) 
is to be evaluated just as any other annual cost on GSA Form 1217. If the amount is 
unreasonably low or unreasonably high, it is to be documented in the Price Negotiation 
Memorandum along with all other points negotiated. 
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C. The Contractor will evaluate and negotiate the elements for each lease offer under the 
review and approval of the COR. 

D. The Contractor shall document in the Lease: 
1. the total dollar value of the commission, 
2. the commission percentage or dollar per square foot (whichever applies), and 
3. the total dollar value of the Commission Credit to be applied to shell rent at lease 

award. (Reference Section J, Exhibit 5, GLS Plus Commission Agreement) 
4. The Commission Credit will be reflected as a reduction to the rent. 
5. The Contractor and COR must submit appropriate documentation to the RPM 

and ZCO for verification of the commission amount with the task order. 

E. If the basis upon which the commission is calculated changes between lease award and 
execution of the final Lease Amendment, the Contractor shall adjust the commission and 
the Commission Credit accordingly and document such adjustment in the final Lease 
Amendment as defined by the contract. 

F. The lease shall document the portion of the commission allocated in accordance with the 
awarded task order when applicable. 

G. The commission negotiated for a lease acquisition by the Contractor shall be based on a 
lease term not to exceed the firm term of the lease. Commissions will not be negotiated 
or collected on option periods of lease terms beyond the firm term. 

H. If the Contractor collects a commission from a lessor or other party and does not 
complete all services required by the Contract for satisfactory performance of the task 
order, the task order and/or contract may be terminated for default and the Contractor 
may be liable for a reduction in the commission amount in whole or in part, and any 
other damages to the Government. 

G.2.2. Application of Commission Credits to the Lease 
A. The Contractor shall have the Lessor credit to the lease transaction the Commission 

Credit to the shell rent as set forth in Section B.3.1. 

B. The commission as negotiated between the successful offeror and Contractor shall be 
documented in the Commission Agreement and lease agreement. 

C. Commission Credits will be evaluated when evaluating offers. In the Present Value 
Analysis credits will be reflected as a reduction to the shell rent applied as a one-time 
lump sum rental deduction or if the rental credit exceeds the monthly shell rental 
amount, the credit shall be applied in the shortest time period possible, in equal monthly 
amounts. 

G.2.3. Termination of Lease Acquisition Task Order Prior to Completion 
In the event a task order is terminated for the convenience of the Government or for default prior 
to award of a lease, the Government will not reimburse the Contractor for any costs associated 
with the task order. 
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G.2.4. Submission of Subcontracting Reports 
A. For offerors that are submitting a proposal in response to this solicitation (other than 

small business concerns) the subcontracting plan and goals for award to Small Business 
(SB) concerns will become a part of the contract. 

B. The required subcontracting plan must be submitted and approved prior to award of a 
contract. 

C. All targets for SB participation, expressed as dollars and percentages of total contract 
value, in each authorized NAICS Industry Subsector, and a total target for SB 
participation by the Contractor. As a reminder any substitutions of other than listed SB 
participation targets requires notification to the contracting officer. 

D. Contractors shall utilize the Electronic SubContractor Reporting System (eSRS). 

E. In accordance with FAR Clause 52-219-9, (d)(10) Small Business Subcontracting Plan, 
reports must be submitted by the dates specified at the end of each reporting period in 
the eSRS system. 

F. FAR Clause 52.219-9 requires that all Contractors (Other than Small) shall submit 
reports at the end of each contract performance period. SB participation by the 
Contractor, including joint venture partners, and team members, and a total target for SB 
participation by subcontractors targets shall be incorporated into, and become a part of, 
any resulting contract. 

62 



  

      
 

      
   

  
 

           
   

            
 

 
             

 
 

    
   

           
   

 
                 

    
  

 
   

          
            

  
 

     
          

 
  

 
  

              
 

 
  

 
               

 
 

        
 

    
               

   
 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1. QUALIFICATION REQUIREMENTS FOR CONTRACTOR’S FIRM 
A. Contractor firms shall have a minimum of three years commercial real estate experience 

providing services for the areas covered by the zones for which they will be submitting a 
proposal. Provided services should include lease acquisition services, such as performing 
market surveys, negotiating lease transactions, and preparing lease contract documents, in 
a geographic area similar to that required by this contract (zonal services in both rural and 
urban areas). Contract firms must demonstrate experience with managing a minimum of 50 
full lease acquisitions over a five-year period. 

B. Contractor firm must also demonstrate lease experience similar to the governmental high to 
moderate value lease projects described in this contract. 

C. All Contractors are required to have brokerage licenses or the authority to operate as 
required by state, local, or other governing laws or regulations necessary to perform all 
contract services, including collecting commissions. This authority to operate can also be 
through a co-brokerage agreement or subcontract. 

D. In a state where a real estate sales agent is permitted to negotiate leases, a brokerage 
license is not required for this individual (transaction manager), so long as state 
requirements are met. However, brokerage licenses as stated in H.1.C must be met. 

E. All Contractors must complete and provide to the NCO a copy of the “Confidential 
Information Agreement” form (Section J, Exhibit 10, Confidential Information Agreement), 
prior to receiving access to G-REX or other Government controlled databases (Section J, 
Exhibit 11, G-REX Broker Access Processes). 

H.2. LOCATION OF CONTRACTOR’S OFFICES 
Please reference Section C.4.1.2, Contractor Office Location and Response Times. 

H.3. PERSONNEL 

H.3.1. Availability 
Contractor personnel assigned to a task order shall be available during the normal regional 
office work hours, as described in Section C.3, where a task order is being performed. 

H.3.2. Identification 
In accordance with FAR 37.114(c) Contractor personnel who attend meetings or work in 
situations where their actions could be construed as acts of Government officials must be clearly 
identified as Contractor personnel. 

H.3.3. Security Requirements and Personal Identity Verification Procedures (Non 
Classified Contract) 
Security requirements for this contract are significant and require time and effort to comply and 
be processed. As these requirements are subject to change by issuance of Statute or Executive 
Order, the methodology for application and processing will be provided at the time of award. If 
changes occur during the term of the contract, a modification will not be required. Contractors 
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will be notified by the NCO in writing. See Section J, Exhibit 11, G-REX Broker Access 
Processes, for current procedures concerning G-REX Access Procedures. 

H.3.4. Securing Government Information 
All information collected on behalf of this SOW/Contract/Task Order shall be considered 
Government information and shall be protected per GSA IT Security policy. To secure this 
information, Contractors shall use Government provided systems and email to store, process, or 
transmit any and all information pertaining to the services provided under this contract. 

Unless specific exceptions have been granted in writing by the NCO/NCOR, Contractors are not 
permitted to store files on non-GSA servers, systems or email. The use of non-GSA servers, 
systems or email for Government work will be handled in accordance with the performance 
standards as set forth in the contract. 

Contractors must meet the following requirements: 

Government Furnished Equipment (GFE)/ Government Furnished Information (GFI) 

Government Furnished Equipment (GFE) or Government Furnished Information (GFI) will be 
provided to the Contractor during the period of performance of the contract, under the following 
conditions: 

1) Use of the GFE and GFI is for the sole purpose of completing the requirements of this 
contract 

2) The contract employee has received a pre-favorable background investigation 
determination/adjudication; expected to result in a final favorable 
determination/adjudication, or 

3) The contract employee has already received a final favorable background investigation 
determination/adjudication. 

4) The contract employee has completed the required user training. 

Note: GFE includes virtual desktop access provided by GSA and does not necessarily 
constitute the distribution of hardware to the Contractor. Access to the GSA network, whether 
direct or through other means, such as the GSA Virtual Private Network (VPN), is contingent 
upon each contract employee having successfully received an initial and final favorable 
background investigation. 

GSA Policies: 
The Contractor shall comply with the following GSA Directives/Policies: 

1) GSA Order CIO 1878.1, “GSA Privacy Act Program” 
2) GSA Order CIO 2100.1, “GSA Information Technology (IT) Security Policy” 
3) GSA Order CIO 9297.2, “GSA Information Breach Notification Policy” 

The Contractor shall comply with the following GSA policies listed below when inside a GSA 
building or inside a GSA firewall (i.e. when using GSA provided-systems and access): 

1) GSA Order CIO 2100.3, “Mandatory Information Technology (IT) Security Training 
Requirement for Agency and Contractor Employees with Significant Security 
Responsibilities” 

2) GSA Order ADM 9732.1E Personnel Security and Suitability Program Handbook 
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The GSA policies listed in this paragraph must be followed, if applicable. 
1) GSA Order CIO 2103.1, “Controlled Unclassified Information (CUI) Policy” 
2) GSA Order CIO 2104.1B, CHGE 1 “GSA Information Technology (IT) General Rules of 

Behavior” 
3) GSA Order CIO 2182.2, “Mandatory Use of Personal Identity Verification (PIV) 

Credentials” 

Required Training 
To maintain compliance with GSA systems, all GSA and other agency employees, and 
Contractors, as appropriate given their role, must adhere to GSA Order CIO 2100.3C, CIO 
Mandatory Information Technology (IT) Security Training Requirement for Agency and 
Contractor Employees with Significant Security Responsibilities, and GSA CIO-IT 
Security-05-29: Security Awareness and Role Based Training Program. All Contractors (internal 
and external) must provide verification that Security Awareness and Privacy Training approved 
by GSA has been completed within 30 days of notification to complete the training and annually 
thereafter. Failure to comply with annual awareness and specialized IT security training 
requirements will result in termination of GSA network account and access to GSA information 
systems. 

All GSA contractors must comply with all applicable requirements per CIO 12-2018, IT Policy 
Requirements Guide. 

H.3.5. Tenant Agency Security Requirements 

A. A Contractor is required to comply with all security requirements of a tenant agency on 
task orders and in buildings where work is performed. The Contractor is responsible for 
coordinating with a tenant agency and providing all information required of him/her or 
his/her employees for any required clearance. Employees that cannot meet security or 
clearance requirements will not be allowed to work on a task order or in, or around, an 
agency's space. Certain agencies may require that employees be escorted and/or that 
work only be performed during normal duty hours of the tenant agency. For example, 
Contractor personnel must be cleared by the FBI prior to working on a task order for the 
FBI. 

B. Individual activity subcontractors are not required to have a security clearance if their 
sole function is to perform a market research/survey and they will not have access to the 
Government’s computer systems, or any information other than what is necessary to 
conduct a market survey. Please note, all individual activity subcontractors are required 
to sign a Non-Disclosure Agreement prior to the market survey. If the subcontractor, 
enters a Government owned or lease facility to tour the space, they must be escorted. 

C. When a controlled personnel identification system is used by a tenant agency at a site 
where work is performed, the tenant agency will provide any required identification. Each 
employee of the Contractor must have in his/her possession the identification issued by 
the agency while on the premises. The identification shall be displayed at all times or as 
required by the agency. The Contractor shall return all Government identification to the 
issuing agency when an employee is terminated or upon expiration of the task order. 
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H.3.6. Standards of Conduct 
The Contractor is responsible for maintaining satisfactory standards of employee competency, 
conduct, appearance, and integrity and is responsible for taking such disciplinary action with 
respect to his/her employees as may be necessary. Each employee is expected to adhere to 
standards of behavior that reflect credit on him/herself, his/her employer, and the Federal 
Government. 

H.3.7. Removal from Contract Work 
1. The NCO may request that the Contractor immediately remove any contract 

employee(s), subcontractor employees, independent contractors, or any other 
individuals the Contractor has involved in performance of this contract, from contract 
work whom the Government deems incompetent, careless, insubordinate, unsuitable, or 
otherwise objectionable; or whose continued employment the Government deems 
contrary to the public interest, inconsistent with the best interests of security, or is 
identified as a potential threat to the health, safety, security, general well being, or 
operational mission of the facility and its population. 

2. The NCO may also request that the Contractor immediately remove any employee(s) 
from contract work should it be determined that individuals have been disqualified for 
either suitability or security reasons, or who are found to be unfit for performing duties. 

3. The Contractor must comply with any removal request. For clarification, a determination 
of unfit may be made from, but is not limited to, incidents involving the most immediately 
identifiable types of misconduct or delinquency as set forth below: 

a. Failure to receive a suitability determination, temporary clearance, or clearance 
from GSA or a tenant agency. 

b. Violation of Federal, State, or local law. 
c. Violation of the Rules and Regulations Governing Public Buildings and Grounds, 

41 CFR 101-20.3. This includes the carrying or possession of explosives, or 
items intended to be used to fabricate an explosive or incendiary device. 

d. Neglect of duty, unreasonable delays, or failures to carry out assigned tasks. 
e. Falsification or unlawful concealment, removal, mutilation, or destruction of any 

official documents or records, or concealment of material facts by willful 
omissions from official documents or records. 

f. Disorderly conduct, use of abusive or offensive language, quarreling, intimidation 
by words or actions, or fighting. Also participation in disruptive activities that 
interfere with the normal and efficient operation of the Government. 

g. Theft, vandalism, immoral conduct, or any other criminal actions. 
h. Selling, consuming, or being under the influence of intoxicants, drugs, or 

substances that produce similar effects. 
i. Improper use of official authority or credentials. 
j. Unauthorized use of communications equipment on Government property. 
k. Violation of security procedures or regulations. 
l. Violation of Title 18, U.S.C., Section 930, which prohibits the knowing possession 

or the causing to be present of firearms or other dangerous weapons in Federal 
facilities and Court facilities. 

4. The NCO will make all determinations regarding the removal of an employee(s), except 
under certain conditions. When the NCO is not available, either during the day or after 
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hours, or in situations where a delay would not be in the best interest of the Government 
or is identified as a potential threat to the health, safety, security, general well being, or 
operational mission of the facility and its population, the ZCO for the task order or the 
COR will have the authority to immediately remove the contract employee from contract 
work. Law enforcement officers of the Federal Protective Service (Police Officers, 
Physical Security Specialists, or Criminal Investigators) will have the authority to 
immediately remove any contract employee from the work site who is found to be in 
violation of any of the items mentioned above and where a delay in removal would not 
be in the best interests of the Government, security, or is identified as a potential threat 
to the health, safety, security, general well being, or operational mission of the facility 
and its population. The NCO shall be notified as soon after the incident as practical or at 
the beginning of the next business day if an action happened after hours. The NCO will 
make all official notifications to the Contractor. In the event of a dispute, the NCO will 
make the final determination. Specific reasons for removal of an employee(s) will be 
provided to the Contractor in writing. 

5. The Contractor is responsible for providing replacement employees if contract 
employees are removed from contract work. 

6. Enforcement of any parts of this section by the Government will result in no increased 
cost or price to the Government. 

H.3.8. Personnel Qualifications 

H.3.8.1. General 
A. The Contractor shall ensure that employees, including manager(s) and subcontractor 

personnel have the required certifications, state brokerage licenses, experience, and 
training specified in the contract in order to efficiently and effectively perform the 
services. Contractors are required to submit the GLS Plus: New Personnel Qualifications 
Form resumes for personnel proposed to perform duties required under this contract. 
At a minimum, resumes should address education, experience, knowledge and expertise 
of the person, and suitability for the particular task order to which they are assigned. 
Upon submission for any new personnel, Contractor must provide a resumes with 
Contractor Information Worksheet (CIW) to the NCOR. Contractor and subcontractor 
personnel must have commercial real estate experience with a preference for 
Government leasing experience and training as specified in this contract. The 
Government leasing process is not comparable to the commercial real estate process. It 
is critical that Contractor personnel possess the necessary training and experience to 
independently carry out the transaction without relying on training from GSA CORs. 

B. The Contractor shall certify compliance with state licensure requirements, acknowledge 
understanding of the Non-Disclosure Statement, and confirm there is no Organizational 
Conflict of Interest (e.g. exemptions, copy of state brokerage license, etc.) in G-REX 
within five (5) days of receipt of a task order. The Contractor shall submit documentation 
demonstrating that personnel assigned to a task order hold the appropriate state 
brokerage license or demonstrate the appropriate authority to perform the services 
required by the task order. 

C. The Contractor shall utilize the personnel named or otherwise identified on its 
Management Plan to perform the services for each task order. In the event personnel, 
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other than the designated personnel, are proposed to perform the services, the 
Contractor shall notify the NCO and ZCO and provide a complete resume the GLS Plus: 
New Personnel Qualifications Form for proposed substituted personnel. The NCO will 
notify the Contractor if the proposed change is approved. No delay in Contractor 
performance will be allowed as a result of the Contractor’s substitution of personnel. 

D. While the Contractor may have several personnel performing work in connection with a 
task order, one person with overall responsibility for successful completion of the task 
order must be designated and must demonstrate that they are operating under the 
appropriate license in the assigned state for each task order. 

E. Contractors and their subcontractors must be licensed brokers who have the authority to 
collect commissions on behalf of the Contractor for all locations where services may be 
required. It is the Contractor’s responsibility to obtain all required State or other licenses 
required to perform the services described in the contract for the assigned zones by 
contract award. Contractor shall provide documentation of compliance with state 
licensure requirements within five (5) days of receipt of a task order award (e.g. 
exemptions, copy of state brokerage license, etc.) 

F. Subcontractor firms and their personnel must meet the same standards as the 
Contractor’s personnel. The prime Contractor is responsible for all work performed by 
their subcontractors. 

G. The Government may elect to audit a sample group of task orders to ensure compliance 
with licensure requirements, confirm employee suitability via the GLS Plus: New 
Personnel Qualifications Form resume, and verify training completion. This random 
sampling shall be equal in number per firm, in a zone, but may vary in contract value. 

H.3.8.2. Zonal Project Manager(s) 
A. The Contractor must provide a Zonal Project Manager for the overall contract who will be 

the primary contact for the NCO, NCOR, and the NPM for matters related to the 
contract. The Contractor has the option to provide an alternate Zonal Project Manager. 
The Zonal Project Manager and alternate (if applicable) are key personnel and must 
have the full authority to make decisions on behalf of the Contractor and must be 
available on a daily basis. In addition, a primary contact for each GSA regional office 
must be designated and available on a daily basis to respond to issues on matters 
related to task orders awarded for the region as counterpart to the Regional Program 
Officials. 

B. The Zonal Project Manager and alternate, and Senior Post Award Manager (SPAM) are 
considered key personnel and qualifications (submitted via the GLS Plus: New 
Personnel Qualifications Form) resumes for these individuals must be included as part of 
the technical proposal as stated in Section L. The Zonal Project Manager designated as 
the national contact for interface with the NCO, NPM, and NCOR may be the same 
person or a different person than the designee for the regional contacts. However, the 
regional contact person must be available on a daily basis to respond to concerns 
related to task orders issued by a specific region during the region’s normal work hours. 
In the event the designated regional contact is unavailable, an alternate contact with the 
same authority shall be available. 

C. The Key Personnel identified in this paragraph may not be replaced without prior 
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approval by the NCO, NCOR and the NPM after a review of experience, training, and 
other qualifications. Key personnel replacements will not be approved under this contract 
for the first twelve (12) months of the contract, except under extraordinary 
circumstances. 

D. The Zonal Project Manager shall submit Management Plan updates as needed for 
approval by the NCO, NCOR and the NPM which address the following changes after 
contract award: on-boarding, off-boarding, security clearances, licenses, zonal 
assignments, training completion dates, personnel assignments along with region and 
number of projects assigned. 

H.3.8.3. Transaction Manager 
The Transaction Manager will act in the capacity of, and perform the same duties as, a 
Government leasing specialist.The Transaction Manager must be a licensed, qualified 
commercial real estate personnel with a minimum of five years experience for high value 
transactions and three years experience for moderate and limited transactions, in performing 
commercial real estate transactions (tenant or owner representation services) similar to those 
described in the contract, including Government leasing experience. They shall have a thorough 
knowledge of the local real estate market for the delineated area for the lease acquisition, know 
which areas fit a client’s needs and budget, and be familiar with local zoning laws, etc. 
Transaction Managers assigned to a task order shall be available during the normal work hours 
of the region where work is being performed. If multiple personnel, including individual activity 
participants, will perform services in connection with a task order, a primary Transaction 
Manager contact with overall responsibility for successful completion of the project must be 
identified for each task order. Substitutions of Transaction Managers on projects where key 
personnel was used as an evaluation factor for specialized experience during task order 
selection, shall be approved by the ZCO. 

H.3.8.4. Post Award Manager 
The Post Award Manager (PAM) must have three years of documented acquisition related 
commercial real estate experience specific to build out of a facility and bringing the lease 
transaction to occupancy. As related to brokerage tenant representation services, the PAM must 
have a relevant understanding of the construction industry, terminology, documentation, and 
design disciplines. Additionally, the PAM must be familiar with reviewing drawings for 
conformance of lease contract shell and agency requirements as well as possessing the 
knowledge to separate shell versus tenant improvement requirements within a bid proposal. The 
PAM should be familiar with the change-order process for tenant improvement projects. They 
should be able to communicate project constraints/risks during buildout to the project team and 
communicate when key construction milestones are not met. Finally, the PAM should be able to 
frequently provide value engineering ideas and opportunity for savings regularly from design 
through occupancy and possess documented experience with completing punch list items for 
inspection of buildout. 

H.3.8.5. Senior Post Award Manager 
The Senior Post Award Manager (SPAM) is expected to provide a higher-degree of 
consultative oversight and project support to manage the project to a successful completion 
in accordance with the lease requirements. The SPAM will provide an active role in 
minimizing costs during design and construction to maximize taxpayer savings and must 
possess a high level of technical expertise. The SPAM must also demonstrate highly 
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effective communication skills, be proactive and provide solution-oriented recommendations 
and creative uses of technological tools to communicate Government requirements. 

H.3.8.6. Role Minimum Requirements Matrix 
In addition to the Personnel Qualifications of Section H.3.8, all Contractor personnel shall 
meet the established minimum requirements per the following table. 

Role Minimum 
Education 

Years Experience Minimum Training Annual Training 
Requirements 

Zonal Project 
Manager 

N/A 3 years of 
commercial real 
estate experience 

Lease Acquisition Training, 
Pricing training*, + Zonal 
Training or equivalent* 

Required OLU 
Training 

Transaction 2- 4 Year College 5 years (high value Lease Acquisition Training, Required OLU 
Manager Degree + Broker 

Licensure 
requirements by 
State/Local 
jurisdiction 

projects), 3 years 
(moderate and 
limited value 
projects) of 
commercial real 
estate experience 

Cost and Price Analysis of 
Lease Proposals, Federal 
Real Property Lease Law, 
Pricing training, 
Zonal Training or 
equivalent*, + 
Client Planning 
Requirements 
Development Training (or 
its equivalent)* 

Training 

Market Survey 
Specialist / 
Individual 
Activity 
Participant 
(Local Broker) 

Broker Licensure 
requirements by 
State/Local 
jurisdiction 

1-3 years of 
experience in 
research and/or 
market analysis 

Market Survey Training* Required OLU 
Training 

Post Award N/A 3 years of post Lease Acquisition Training, Required OLU 
Manager award support 

related to buildout 
Pricing training*, + 
Zonal Training or 
equivalent* 

Training 

Senior Post Project 10 years of post Lease Acquisition Training, Required OLU 
Award Manager Management 

Professional (PMP) 
Certification or a 
degree in Project 
Management 

award support 
related to buildout 

Pricing training*, + 
Zonal Training or 
equivalent* 

Training 

*denotes Government provided training 
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H.4. RESTRICTIONS ON OTHER WORK 
A. Contractors may not provide similar contract services, as described in this contract, to a 

GSA customer agency for an agency’s requirement that has already been tasked by 
GSA to another contractor under this contract. Contractors must request a review by the 
NPM prior to providing any real property related services to a GSA customer agency. 

B. Upon award of a task order, Contractors shall disclose that they are acting as an 
exclusive representative of GSA for the transaction, and no other entity is representing 
GSA on the transaction. 

C. The Contractor, its employees, or subcontractors and their employees, performing 
services under any task order issued hereunder shall neither solicit other work to be 
performed under this GSA contract nor accept additional work under this contract from 
any Federal agency other than GSA. 

D. The Contractor must represent themselves as a GSA Contractor and shall not, while 
representing GSA, market their company or services of their company to GSA customer 
agencies or property owners, nor accept any work from GSA customer agencies (either 
as a prime or subcontractor) that is similar to the requirements described herein, while 
conducting GSA business. 

E. A customer agency is an agency that is required to use GSA / PBS for its leasing 
requirements. Questions concerning who is a customer agency shall be directed to the 
NPM. 

H.5. CONFLICTS OF INTEREST 
A. General. Subpart 9.5 of the Federal Acquisition Regulation, 48 C.F.R. 9.5, prescribes 

responsibilities, general rules, and procedures for identifying, evaluating, and 
resolving organizational conflicts of interest. 

B. Purpose. The purpose of this clause is to avoid, neutralize, or otherwise mitigate 
organizational conflicts of interest that might exist related to a Contractor’s 
performance for the lease acquisition services required by this contract. Such 
conflicts may arise in situations including, but not limited to: a Contractor’s 
participation as an offeror or representative of an offeror, in a procurement in which it 
has provided assistance in the preparation of the Government’s requirements and 
specifications; a Contractor’s providing advisory assistance to the Government in a 
procurement in which the Contractor’s firm, or one which the Contractor represents, 
is an actual or potential offeror; and a Contractor’s participation, as an offeror or 
representative of an offeror, in a procurement where the Contractor has obtained 
confidential or proprietary information relating to competing offerors as a result of the 
Contractor’s work on prior task orders. 

C. Definitions. For purposes of this clause 
1. “Contractor” means an individual or other legal entity that: 

i. Directly or indirectly (e.g. through an affiliate), submits offers for or is 
awarded, or reasonably may be expected to submit offers for or be 
awarded, a Government contract, including a contract for carriage 
under Government or commercial bills of lading, or a subcontract 
under a Government contract; or 
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ii. Conducts business, or reasonably may be expected to conduct 
business, with the Government as an agency or representative of 
another contractor, and 

iii. Includes the Contractor; any of the Contractor’s parents, affiliates, or 
other entities in which the Contractor or such parents or affiliates have 
a financial interest; successors in interest to the Contractor or any of 
its parents or affiliates; proposed consultants or subcontractors at any 
tier; and employees thereof. 

2. “Parent” means a business concern, organization, or individuals that 
has/have a controlling interest in another business concern, organization, or 
individual. Controlling interests include, but are not limited to, ownership of 
more than one-half interest. 

3. “Affiliates” means a business concern, organization, or individuals that, 
directly or indirectly, (1) either one controls or has the power to control the 
other, or (2) a third party controls or has the power to control both. Control 
includes, but is not limited to, interlocking management or ownership, identity 
of interests among family members, shared facilities and equipment, common 
use of employees, or a business entity organized following the debarment, 
suspension, or proposed debarment of a Contractor which has the same or 
similar management, ownership, or principal employees as the contract that 
was debarred, suspended, or proposed for debarment. 

D. Restrictions. As a condition of its award of this contract and in addition to other 
requirements of this contract regarding Contractors ethics program and reporting 
requirements, and the safeguarding of information, the Contractor agrees: 

1. To establish a "conflict wall", inform in a manner satisfactory to the 
Contracting Officer. Any such "conflict wall" shall, at a minimum: 

i. Ensure that all members of the Contractor’s team comply with the 
"conflict wall" and the restrictions set forth in this Clause; 

ii. Ensure the establishment and maintenance, during the term of this 
Contract, of separate electronic file servers and other electronic 
safeguards to prevent access to documents, files, and information 
related to Contractor's work under this Contract to other than 
Contractor personnel working under this Contract, including 
Contractor personnel representing building owners or lessors; 

iii. Ensure that paper files and documents are kept, safeguarded, and 
maintained in separate, secure locations that will preclude access to 
Contractor personnel not working under this Contract, including 
Contractor personnel representing building owners or lessors; and 

iv. Be maintained at all times during the term of this Contract. 
2. To remain subject, during the term of the Contract, to periodic inspection and 

verification of the "conflict wall" and the processes and procedures to be 
maintained in connection therewith. 

3. To execute, in connection with any awarded Task Order under this Contract, 
such certifications as the Zonal Contracting Officer may deem necessary and 
appropriate confirming the continuing existence of the "conflict wall" and the 
processes and procedures included there under. 

4. That none of the Contractor’s personnel, (including without limitation, 
employees, consultants or subcontractors) may participate as both a GSA 
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representative and as a representative of an offeror on a GSA lease 
transaction. Such a restriction will be in effect for the duration of the lease 
transaction. 

5. That none of the Contractor’s personnel, (including without limitation, 
employees, consultants, or subcontractors), who have a personal financial 
interest in a potential or actual offeror for a lease transaction, may participate 
as a GSA representative on that GSA lease transaction. 

6. That none of the Contractor’s personnel, (including without limitation, 
employees, consultants, or subcontractors) performing work under this 
Contract will participate, in any capacity, in providing any advice or 
representation to a building owner, representative, or Lessor or other 
third-party in connection with any GSA lease transaction in the same market 
while an individual is performing service under this contract and for an 
additional period of six (6) months following conclusion of an individual’s work 
under the Contract. 

7. That any person performing services under this Contract shall be and remain, 
during the term of this Contract, ineligible to share in any fees or 
commissions received by or payable to Contractor by virtue or Contractor's 
representation of a building owner, representative, lessor or other third-party 
in a lease transaction involving the Government within the Contractor’s 
awarded Zone; provided, any such person shall be entitled to share in any 
payment made to Contractor under this Contract. 

8. That all personnel performing work in connection with an awarded task order 
under this Contract may be required to execute such Confidentiality and 
Nondisclosure Agreements, or other documents which the Contracting 
Officer, in his/her sole discretion, may require in order to protect the 
proprietary nature or confidentiality of information provided by the 
Government or otherwise received by the Contractor in connection with its 
work under this Contract. Such Agreements or documents may provide that 
violations of their terms may result in criminal and civil penalties in 
accordance with, among other laws and regulations, 41 U.S.C. §423. Failure 
of the Contractor to provide required Agreements or documents under this 
paragraph from all required personnel may result in termination of 
Contractor's work under the task order at issue at no cost to the Government. 
Repeated violations may result in the termination of this Contract. 

9. That the Contractor and all personnel performing work in connection with an 
awarded task order under this Contract are required to execute the 
agreements contemplated by Section 9.505-4(b) of the Federal Acquisition 
Regulation, and 48 C.F.R. §9.505-4(b). At the lease solicitation phase, the 
Contractor shall provide executed dual agency notifications and agreements 
from any interested parties affected by the Contractor's performance of work 
related to the lease acquisition to the COR. See Exhibit 4C. 

10. That all personnel performing services under this Contract will treat any and 
all information generated and received in connection with their work as 
proprietary and confidential, continue to do so in perpetuity, and disclose and 
utilize such information only in connection with their work under the Contract. 

11. That upon receipt of a task order award, to immediately notify the COR of any 
organizational or individual conflict of interest that would prevent or limit the 
Contractor's ability to perform the work requested. Dual Agency under this 
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GSA contract does not allow the same agent of the Brokerage Firm to 
represent both parties. If any such conflict is identified, consistent with the 
other requirements and restrictions of this Clause, the Contractor shall 
provide the certification that the “conflict wall” is in place and any other 
documents that may be required by the COR pursuant to paragraph D.3. 
above. Contractor shall continue performance of the request, unless notified 
in writing by the Zonal Contracting Officer; provided that the Zonal 
Contracting Officer shall have the right to impose such restrictions as he/she 
deems appropriate on Contractor's performance based on the existence of 
such a conflict or, if the Zonal Contracting Officer determines that such 
restrictions would not adequately address the conflict of interest at issue, to 
terminate the Contractor's performance of work on the lease acquisition at no 
cost to the Government. 

12. To immediately notify the COR of any organizational or individual conflict of 
interest discovered anytime after task order award; provided that the ZCO 
shall have the right to impose such restrictions as he/she deems appropriate 
on the Contractor's performance based on the existence of such a conflict or, 
if the ZCO determines that such restrictions would not adequately address 
the conflict of interest at issue, to terminate the Contractor's performance of 
work on the lease acquisition at no cost to the Government. At the lease 
solicitation phase, the Contractor shall provide executed dual agency 
notifications and agreements from any interested parties affected by the 
Contractor's performance of work related to the lease acquisition to the COR. 

13. That in the event that the Contractor knowingly withholds the existence of a 
conflict of interest from the Government, that the Zonal Contracting Officer 
may terminate this Contract or an individual task order at no cost to the 
Government; provided that the foregoing shall be in addition to all other 
remedies and causes of action which the Government may have against the 
Contractor, including the suspension and/or debarment of the Contractor. 

14. To include this Conflict of Interest clause, including this subparagraph, in all of 
Contractor's subcontracts at all tiers (appropriately modified to preserve the 
Government's interests hereunder) which involve the performance of work by 
subcontractors in support of this Contract. 

15. That, in addition to the remedies enumerated above, the Government may 
terminate this Contract for cause in the event of Contractor's breach of any of 
the above restrictions. 

E. Conflict of Interest Procedures. The Contractor shall submit Section J, Exhibit 4A 
(Organizational Conflict of Interest Agreement) and Section J, Exhibit 4B (Individual 
Conflict of Interest and Non-Disclosure Agreement) to the NCO prior to the issuance of 
Notice to Proceed under the base contract award for Contractor or subcontractor 
personnel, who will perform services in connection with the contract. If additional 
personnel are assigned to the contract at a later date, a non-disclosure/conflict of 
interest statement shall be provided to the NCO prior to their starting work on any task 
order. 
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H.6. CONTROLLED UNCLASSIFIED INFORMATION (CUI) AND SENSITIVE BUT 
UNCLASSIFIED (SBU) INFORMATION 

A. Sensitive But Unclassified (SBU) building information is contained in any document with 
information that is sufficiently sensitive to warrant some level of protection from 
disclosure but does not warrant classification. 

B. Controlled Unclassified Information (CUI) is unclassified information that required 
safeguarding and dissemination control pursuant to law, regulation, or Government-wide 
policy, as listed in the CUI Registry by the National Archives and Records Administration 
(NARA). 

C. Anyone responsible for GSA-controlled space or for managing or procuring Government 
owned or leased space on behalf of GSA, must follow 3490.2 PBS P Document Security 
for Sensitive But Unclassified Building Information. The order prescribes protection of 
SBU Building Information uniformly across the GSA user community and provides 
consistent guidance to GSA associates, contractors, and subcontractors about what 
GSA considers to be SBU Building Information and how to safeguard it. The SBU policy 
will remain separate due to its unique nature, but is considered part of the CUI Program 
at GSA. 

H.7. BASE CONTRACT AWARD ZONAL ORIENTATION AND TRAINING 
After award, key Contractor personnel, as described in the Role Minimum Requirements Matrix 
above, shall attend an orientation to be provided by GSA in order to review contract 
requirements, discuss procedures for interfacing with the Government personnel responsible for 
ordering, monitoring, approving the Contractor's performance, and providing other appropriate 
orientation materials. It is anticipated this orientation will take 3 to 4 days. The cost to attend the 
orientation will not be reimbursed by the Government. At a minimum, the Contractor’s key 
personnel, the primary contacts for the NCO, NPM, NCOR, and regional project managers shall 
attend orientation. Other attendees are at the discretion of the Contractor. The location for the 
training will be determined after base contract award. The number of slots available for 
Contractor attendees will be limited to approximately 15 per Contractor. The exact number of 
slots will be determined after award. 

A. Commercial training is available on Federal Lease Law and Acquisition. Contractor 
personnel are required to know and understand the Federal laws and regulations 
related to the acquisition of leased space in order to perform satisfactorily on the 
contract. Given the differences in commercial real estate and Federal real estate laws 
and processes, the minimum training required to begin work under this contract is 
stated below. If time is not sufficient between award of the contract and Notice to 
Proceed on a task order to complete required training, temporary approval by the 
NCOR may be granted with the understanding that all must be completed within four 
months of Notice to Proceed. Personnel who do not demonstrate sufficient knowledge 
to perform functions will not be allowed to perform work and may be removed under 
Section H.3.7. The Contractor will not be reimbursed for any costs associated with 
training. 

75 



  

            
  

   
  

 
   

 
           

 
   

           
   

  
   

         
 

      
   

           
        

 

  
              

               
  

 

      
 

   
              

 
 

  
 

   
       

  
  

 
    

  
              

  
  

  
  

B. Contractor personnel who perform lease acquisition functions shall meet the following 
training requirements prior to beginning work on this contract. 
1. Contract personnel with five years of documented commercial real estate 

experience and documented evidence of completion of the following courses: 
Lease Acquisition Training, Cost and Price Analysis of Lease Proposals, and 
Federal Real Property Lease Law. With the completion of these training courses 
mentioned above, a Contractor may complete all aspects of Requirements 
Development and Lease Acquisition including, but not limited to, Market Analysis, 
Market Surveys, and negotiating GSA’s lease transactions. 

2. The Contractor shall submit required documentation of commercial real estate 
experience and evidence of course completion within 120 calendar days of award 
to be updated as necessary to the NCO. 

3. Certain undergraduate/graduate level, State-certified course work, and relevant 
industry specific certifications may be substituted for the specific courses stated 
above, on a case by case basis as determined appropriate by the NCO and the 
NPM. 

4. If a Subcontractor will be used to perform any function of the lease transaction, it is 
the responsibility of the Prime Contractor to ensure they are trained in the task they 
are to perform. The Subcontractor must be provided with the tools to ensure the 
task is completed and performed in accordance with Government standards and 
guidelines. 

C. During the term of the contract, GSA may hold "In-house" training on various subjects 
related to lease acquisition work that the Contractor may be invited and should attend. 
There is no charge for the training. If Contractor personnel attend in person, it shall be 
at their own cost. This training may at times be available via conference call or 
computer based training modules. 

H.8. G-REX APPLICATION USE AND PROCEDURES 

H.8.1. G-REX Application 
GSA Real Estate Exchange (G-REX) is the system of record for documentation of lease 
procurement transactions and contracts. 

A. GSA Leasing Associates, Project Managers, GSA Brokers, Lease Delegated 
Agencies and support contractors are required to utilize the G-REX application to 
manage lease projects for all lease actions, including but not limited to; new, 
new/replacing, succeeding, superseding, renewal, extension, expansion, reduction, 
alterations impacting lease terms, backfill and termination. All relevant project file 
documentation must be uploaded into G-REX; there are no exceptions to the 
requirement to use G-REX for lease projects. 

B. G-REX is required for GSA Leasing Associates and support contractors to manage 
National Broker Contract (NBC), GSA Leasing Support Services (GLS), and any 
future broker contracts. There are no exceptions to the requirement to use G-REX for 
managing Task Orders. G-REX is an essential tool for reporting broker performance 
and reporting on and tracking of broker projects for senior GSA management, the 
Office of Management and Budget, Congress, Government Accountability Office, 
Inspector General, etc. 
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C. GSA Leasing Associates must complete related G-REX tasks (e.g. entering task 
order information, completing Evaluations, and entering Commission Credits). 

D. Brokers must upload all project and lease documentation, complete tasks and obtain 
necessary approvals in the G-REX system. 

E. GSA Leasing Associates must ensure that project and lease documents generated by 
brokers are located in G-REX to provide electronic storage of lease process 
documents and documentation for task order administration. 
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PART II 
SECTION I - CONTRACT CLAUSES 
This contract uses no appropriated funds. Deviations to normal clause language have been 
approved for clauses marked Deviation. These clauses are incorporated in full text because 
they contain approved Deviations to Federal Acquisition Regulation (FAR) language. 

I.1. FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998): 
This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this address: 
https://www.acquisition.gov/https://www.acquisition.gov/content/part-52-solicitation-provisions-a 
nd-contract-clauses 

(End of clause) 

A. FEDERAL ACQUISITION REGULATION (FAR) CLAUSES: 

CATEGORY CLAUSE REFERENCE TITLE 

GENERAL 1. FAR 52.202-1 DEFINITIONS (NOV 2013) 

2. GSAR 552.203-71 RESTRICTION ON ADVERTISING (SEP 1999) 

ORDER OF PRECEDENCE - UNIFORM 
3. FAR 52.215-8 CONTRACT FORMAT (OCT 1997) 

AUTHORIZED DEVIATIONS IN CLAUSES 
4. GSAR 552.252-6 (DEVIATION FAR 52.252-6) (SEP 1999) 

COMPUTER GENERATED FORMS (JAN 5. FAR 52.253-1 1991 

STANDARDS OF GRATUITIES (APR 1984) FAR 52.203-3 6.CONDUCT 

COVENANT AGAINST CONTINGENT FEES 7. FAR 52.203-5 (MAY 

CANCELLATION, RESCISSION AND 
FAR 52.203-8 RECOVERY OF FUNDS FOR ILLEGAL OR 

8. IMPROPER ACTIVITY (MAY 2014) 

PRICE OR FEE ADJUSTMENT FOR ILLEGAL 
9. FAR 52.203-10 OR IMPROPER ACTIVITY (MAY 2014) 

CONTRACTOR CODE OF BUSINESS ETHICS 
10. FAR 52.203-13 AND CONDUCT (OCT 2015) 

11 
DISPLAY OF HOTLINE POSTER(S) (OCT FAR 52.203-14 2015) 

PREVENTING PERSONAL CONFLICTS OF 
12. FAR 52.203-16 INTEREST (DEC 2011) 
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INSURANCE 

BUY AMERICAN 

ENVIRONMENTAL 

LABOR STANDARDS 

23. FAR 52.222-36 

24. FAR 52.222-37 

FAR 52.222-40 25. 

26. FAR 52.222-50 

27. FAR 52.222-54 

28. FAR 52.222-55 

29. FAR 52.223-6 

CONTRACTOR EMPLOYEE 
WHISTLEBLOWER RIGHTS AND 
REQUIREMENT TO INFORM EMPLOYEES 
OF WHISTLEBLOWER RIGHTS (APR2014) 

UPDATES OF PUBLICLY AVAILABLE 
INFORMATION REGARDING 
RESPONSIBILITY MATTERS (JUL 2013) 

PROHIBITION ON CONTRACTING WITH 
INVERTED DOMESTIC CORPORATIONS 
(DEC 2014) 

LIMITATION OF LIABILITY-SERVICES (FEB 
1997) 

RESTRICTIONS ON CERTAIN FOREIGN 
PURCHASES (JUN 2008) 

PRINTING/OR COPIED DOUBLE-SIDED ON 
POST CONSUMER FIBER CONTENT 
PAPER (MAY 2011) 

NOTICE TO THE GOVERNMENT OF LABOR 
DISPUTES (FEB 1997) 

CONVICT LABOR (JUN 2003) 

EQUAL OPPORTUNITY (SEP 2016) 

EQUAL OPPORTUNITY FOR VETERANS 
(OCT 

EQUAL OPPORTUNITY FOR WORKERS 
WITH DISABILITIES (JUL 2014) 

EMPLOYMENT REPORTS ON VETERANS 
(FEB 

NOTIFICATION OF EMPLOYEE RIGHTS 
UNDER THE NATIONAL LABOR 
RELATIONS ACT (DEC 2010) 

COMBATING TRAFFICKING IN PERSONS 
(MAR 

EMPLOYMENT ELIGIBILITY VERIFICATION 
(OCT 

MINIMUM WAGES UNDER EXECUTIVE 
ORDER 13658 (DEC 2015) 

DRUG-FREE WORKPLACE (MAY 2001) 

13. 

14. 

15. 

16. 

17. 

18. 

19. 

20. 

21. 

22. 

FAR 52.203-17 

FAR 52.209-9 

FAR 52.209-10 

FAR 52.246-25 

FAR 52.225-13 

FAR 52.204-4 

FAR 52.222-1 

FAR 52.222-3 

FAR 52.222-26 

FAR 52.222-35 
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SUBCONTRACTING & 
SMALL BUSINESS 
PROGRAMS 

TAXES 

PERFORMANCE 

AUDITS 

DISPUTES 

30. 

31. 

32. 

33. 

34. 

35. 

36. 

37. 

38. 

39. 

40. 

41. 

FAR 52.203-6 

FAR 52.204-10 

FAR 52.209-6 

FAR 52.219-4 

FAR 52.219-8 

FAR 52.219-14 

FAR 52.219-16 

FAR 52.219-28 

FAR 52.244-6 

GSAR 552.219-75 

GSAR 552.219-76 

FAR 52.229-3 

42. FAR 52.204-9 

43. GSAR 552.204-9 

44. FAR 52.215-2 

45. FAR 52.233-1 

RESTRICTIONS ON SUBCONTRACTOR 
SALES TO THE GOVERNMENT (SEPT 
2006) 

REPORTING EXECUTIVE COMPENSATION 
AND FIRST-TIER SUBCONTRACT 
AWARDS (OCT 2016) 

PROTECTING THE GOVERNMENT'S 
INTEREST WHEN SUBCONTRACTING 
WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR 
DEBARMENT (OCT 2015) 

NOTICE OF PRICE EVALUATION 

UTILIZATION OF SMALL BUSINESS 
CONCERNS (NOV 2016) 

LIMITATION ON SUBCONTRACTING (JAN 
2017) 

LIQUIDATED DAMAGES -
SUBCONTRACTING PLAN (JAN 1999) 

POST-AWARD SMALL BUSINESS PROGRAM 
REPRESENTATION (JUL 2013) 

SUBCONTRACTS FOR COMMERCIAL ITEMS 
(NOV 2017) 

GSA MENTOR-PROTÉGÉ PROGRAM (SEP 
2009) 

MENTOR REQUIREMENTS AND 
EVALUATION (MAR 2012) 

FEDERAL, STATE, AND LOCAL TAXES (FEB 
2013 

PERSONAL IDENTITY VERIFICATION OF 
CONTRACTOR PERSONNEL (JAN 2011) 

PERSONAL IDENTITY VERIFICATION 
REQUIREMENTS (OCT 2012) 

AUDIT AND RECORDS - NEGOTIATION 
(OCT 

DISPUTES (MAY 2014) - ALT I (DEC 1991) 

APPLICABLE LAW FOR BREACH OF 
CONTRACT CLAIM (OCT 2004) 46. FAR 52.233-4 
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AUTHORIZATION AND CONSENT PATENTS, DATA 47. FAR 52.227-1 & COPYRIGHTS 
(DEC 

NOTICE AND ASSISTANCE REGARDING 
PATENT AND COPYRIGHT FAR 52.227-2 48. INFRINGEMENT (DEC 2007) 

FAR 52.227-3 PATENT INDEMNITY (APR 1984) 49. 

DEFAULT (FIXED-PRICE SUPPLY AND TERMINATION 50. FAR 52.249-8 SERVICE) (APR 

COST ACCOUNTING STANDARDS (OCT COST ACCOUNTING 51. FAR 52.230-2 2015STANDARDS 

ADMINISTRATION OF COST 
52. FAR 52.230-6 ACCOUNTING STANDARDS (JUNE 2010) 

FAR 52.233-3 PROTEST AFTER AWARD (AUG 1996) 53.PROTESTS 

IT RESOURCES 54. FAR 52.204-2 SECURITY REQUIREMENTS (AUG 1996) /SECURITY 

BASIC SAFEGUARDING OF COVERED FAR 52.204-21 55. CONTRACTOR INFORMATION (JUN 2016) 

56. FAR 52.224-1 PRIVACY ACT NOTIFICATION (APR 1984) 

57. FAR 52.224-2 PRIVACY ACT (APR 1984) 

PRIVACY OR SECURITY SAFEGUARDS 
58. FAR 52.239-1 (AUG 1996) 

59. GSAR 552.236-75 USE OF PREMISES (APR 1984) 

60.OTHER FAR 52.203-7 ANTI-KICKBACK PROCEDURES (MAY 2014) 

LIMITATION ON PAYMENTS TO INFLUENCE 
61. FAR 52.203-12 CERTAIN FEDERAL TRANSACTIONS 

(OCT 2010) 

SYSTEM FOR AWARD MANAGEMENT 62. FAR 52.204-13 MAINTENANCE (OCT 2016) 

SERVICE CONTRACT REPORTING 
63. FAR 52.204-15 REQUIREMENTS FOR 

INDEFINITE-DELIVERY CONTRACTS 
(OCT 2016) 

COMMERCIAL AND GOVERNMENT ENTITY 64. FAR 52.204-18 CODE MAINTENANCE (JUL 2016) 
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REPRESENTATIONS AND 
CERTIFICATIONS (DEC 2014) 

66. FAR 52.210-1 MARKET RESEARCH (APR 2011) 

ENCOURAGING CONTRACTOR POLICIES 
67. FAR 52.223-18 TO BAN TEXT MESSAGING WHILE 

DRIVING (AUG 2011) 

68. FAR 52.242-13 BANKRUPTCY (JUL 1995) 

EXAMINATION OF RECORDS BY GSA (FEB 69. GSAR 552.215-70 1996) 

I.2. FAR CLAUSES INCORPORATED IN FULL TEXT 
The complete text of the contract clauses listed below is provided in this section. 

I.2.1. 52.249-4 Termination For Convenience Of The Government (Services) (Short Form) 
(Apr 1984) Deviation 
The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when 
it is in the Government's interest. If this contract is terminated, the Government shall not be 
liable for payment for any services rendered before the effective date of termination. 

I.2.2. 52.216-19 Order Limitations (Oct 1995) Deviation 
There is no minimum or maximum task order value limitation for this contract. The Contractor 
shall accept all task orders unless the Contracting Officer for the task order determines that a 
conflict of interest (Individual or Organizational) exists which would preclude the contractor from 
performing the work. 

I.2.3. 52.243-1 Changes-Fixed-Price (Aug 1987) Alternate III (Apr 1984) Deviation 
a) The Contracting Officer may at any time, by written order, and without notice to the 

sureties, if any, make changes within the general scope of this contract in the services 
to be performed: 

1. Description of services to be performed. 
2. Time of performance (i.e., hours of the day, days of the week, etc.). 
3. Place of performance of the services. 
4. Drawings, designs, or specifications when the supplies to be furnished are to be 

specially manufactured for the Government, in accordance with the drawings, 
designs, or specifications. 

5. Method of shipment or packing of supplies. 
6. Place of delivery. 

b) If any such change causes an increase or decrease in the cost of, or the time required 
for, performance of any part of the work under this contract, whether or not changed by 
the order, the Contracting Officer shall make an equitable adjustment in the delivery 
schedule and shall modify the contract. 

c) The Contractor must assert its right to an adjustment under this clause within 30 days 
from the date of receipt of the written order. However, if the Contracting Officer decides 
that the facts justify it, the Contracting Officer may receive and act upon a proposal 
submitted before final payment of the contract. 
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d) If the Contractor's proposal includes the cost of property made obsolete or excess by the 
change, the Contracting Officer shall have the right to prescribe the manner of the 
disposition of the property. 

e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
However, nothing in this clause shall excuse the Contractor from proceeding with the 
contract as changed. 

f) No services for which an additional cost or fee will be charged by the Contractor shall be 
furnished without the prior written authorization of the Contracting Officer. 

(End of clause) 

I.2.4. 52.243-7 Notification Of Changes (Jan 2017) Deviation 
(a) Definitions.“Contracting Officer,” as used in this clause, does not include any 

representative of the Contracting Officer. 
“Specifically Authorized Representative (SAR),” as used in this clause, means any 
person the Contracting Officer has so designated by written notice (a copy of which shall 
be provided to the Contractor) which shall refer to this paragraph and shall be issued to 
the designated representative before the SAR exercises such authority. 

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government 
conduct that the Contractor considers to constitute a change to this contract. Except for 
changes identified as such in writing and signed by the Contracting Officer, the 
Contractor shall notify the Administrative Contracting Officer in writing promptly, within 10 
calendar days from the date that the Contractor identifies any Government conduct 
(including actions, inactions, and written or oral communications) that the Contractor 
regards as a change to the contract terms and conditions. On the basis of the most 
accurate information available to the Contractor, the notice shall state— 

(1) The date, nature, and circumstances of the conduct regarded as a change; 
(2) The name, function, and activity of each Government individual and Contractor 

official or employee involved in or knowledgeable about such conduct; 
(3) The identification of any documents and the substance of any oral 

communication involved in such conduct; 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the 

basis upon which it arose; 
(5) The particular elements of contract performance for which the Contractor may 

seek an equitable adjustment under this clause, including— 
(i) What line items have been or may be affected by the alleged change; 
(ii) What labor or materials or both have been or may be added, deleted, or 

wasted by the alleged change; 
(iii) To the extent practicable, what delay and disruption in the manner and 

sequence of performance and effect on continued performance have 
been or may be caused by the alleged change; 

(iv) What adjustments to contract price, delivery schedule, and other 
provisions affected by the alleged change are estimated; and 

(6) The Contractor’s estimate of the time by which the Government must respond to 
the Contractor’s notice to minimize cost, delay or disruption of performance. 

(c) Continued performance. Following submission of the notice required by paragraph (b) of 
this clause, the Contractor shall diligently continue performance of this contract to the 
maximum extent possible in accordance with its terms and conditions as construed by 
the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the 
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Contractor shall continue performance; provided, however, that if the Contractor regards 
the direction or communication as a change as described in paragraph (b) of this clause, 
notice shall be given in the manner provided. All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing 
promptly and copies furnished to the Contractor and to the Contracting Officer. The 
Contracting Officer shall promptly countermand any action which exceeds the authority 
of the SAR. 

(d) Government response. The Contracting Officer shall promptly, within 10 calendar days 
after receipt of notice, respond to the notice in writing. In responding, the Contracting 
Officer shall either— 

(1) Confirm that the conduct of which the Contractor gave notice constitutes a 
change and when necessary direct the mode of further performance; 

(2) Countermand any communication regarded as a change; 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change 

and when necessary direct the mode of further performance; or 
(4) In the event the Contractor’s notice information is inadequate to make a decision 

under paragraphs (d)(1), (2), or (3) of this clause, advise the Contractor what 
additional information is required, and establish the date by which it should be 
furnished and the date thereafter by which the Government will respond. 

(e) Equitable adjustments. 
(1) If the Contracting Officer confirms that Government conduct effected a change as 

alleged by the Contractor, and the conduct causes an increase or decrease in the 
time required for, performance of any part of the work under this contract, 
whether changed or not changed by such conduct, an equitable adjustment shall 
be made— 

(i) in the contract delivery schedule; and 
(ii) In such other provisions of the contract as may be affected. 

(2) The contract shall be modified in writing accordingly. In the case of drawings, 
designs or specifications which are defective and for which the Government is 
responsible, the equitable adjustment shall include the cost and time extension 
for delay reasonably incurred by the Contractor in attempting to comply with the 
defective drawings, designs or specifications before the Contractor identified, or 
reasonably should have identified, such defect. When the cost of property made 
obsolete or excess as a result of a change confirmed by the Contracting Officer 
under this clause is included in the equitable adjustment, the Contracting Officer 
shall have the right to prescribe the manner of disposition of the property. The 
equitable adjustment shall not include increased costs or time extensions for 
delay resulting from the Contractor’s failure to provide notice or to continue 
performance as provided, respectively, in paragraphs (b) and (c) of this clause. 

(End of clause) 

I.2.5. 52.219-9 Small Business Subcontracting Plan (Aug 2018) Alternate II (Nov 2016) 
Deviation 

(a) This clause does not apply to small business concerns. The term "dollars" in this clause 
is defined to mean the total estimated amount of commissions. 

(b) Definitions. As used in this clause— 
“Alaska Native Corporation (ANC)” means any Regional Corporation, Village 

Corporation, Urban Corporation, or Group Corporation organized under the laws of the 
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State of Alaska in accordance with the Alaska Native Claims Settlement Act, as 
amended (43 U.S.C. 1601, et seq.) and which is considered a minority and economically 
disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This definition also 
includes ANC direct and indirect subsidiary corporations, joint ventures, and 
partnerships that meet the requirements of 43 U.S.C. 1626(e)(2). 

“Commercial item” means a product or service that satisfies the definition of 
commercial item in section 2.101 of the Federal Acquisition Regulation. 

“Commercial plan” means a subcontracting plan (including goals) that covers the 
offeror’s fiscal year and that applies to the entire production of commercial items sold by 
either the entire company or a portion thereof (e.g., division, plant, or product line). 

“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide, 
electronic, web-based system for small business subcontracting program reporting. The 
eSRS is located at http://www.esrs.gov. 

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including 
native villages and native groups (including corporations organized by Kenai, Juneau, 
Sitka, and Kodiak) as defined in the Alaska Native Claims Settlement Act (43 U.S.C.A. 
1601 et seq.), that is recognized by the Federal Government as eligible for services from 
the Bureau of Indian Affairs in accordance with 25 U.S.C. 1452(c). This definition also 
includes Indian-owned economic enterprises that meet the requirements of 25 U.S.C. 
1452(e). 

“Individual subcontracting plan” means a subcontracting plan that covers the entire 
contract period (including option periods), applies to a specific contract, and has goals 
that are based on the offeror’s planned subcontracting in support of the specific contract, 
except that indirect costs incurred for common or joint purposes may be allocated on a 
prorated basis to the contract. 

“Master subcontracting plan” means a subcontracting plan that contains all the 
required elements of an individual subcontracting plan, except goals, and may be 
incorporated into individual subcontracting plans, provided the master subcontracting 
plan has been approved. 

“Reduced payment” means a payment that is for less than the amount agreed upon in 
a subcontract in accordance with its terms and conditions, for supplies and services for 
which the Government has paid the prime contractor. 

“Subcontract” means any agreement (other than one involving an employer-employee 
relationship) entered into by a Federal Government prime Contractor or subcontractor 
calling for supplies or services required for performance of the contract or subcontract. 

“Total contract dollars” means the final anticipated dollar value, including the dollar 
value of all options. 

“Untimely payment” means a payment to a subcontractor that is more than 90 days 
past due under the terms and conditions of a subcontract for supplies and services for 
which the Government has paid the prime contractor. 

(c) 
(1) Proposals submitted in response to this solicitation shall include a subcontracting 

plan that separately addresses subcontracting with small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned 
small business concerns. If the Offeror is submitting an individual subcontracting 
plan, the plan must separately address subcontracting with small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned 
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small business concerns, with a separate part for the basic contract and separate 
parts for each option (if any). The plan shall be included in and made a part of 
the resultant contract. The subcontracting plan shall be negotiated within the time 
specified by the Contracting Officer. Failure to submit and negotiate a 
subcontracting plan shall make the Offeror ineligible for award of a contract. 

(2) 
(i) The Contractor may accept a subcontractor’s written representations of 

its size and socioeconomic status as a small business, small 
disadvantaged business, veteran-owned small business, service-disabled 
veteran-owned small business, or a women-owned small business if the 
subcontractor represents that the size and socioeconomic status 
representations with its offer are current, accurate, and complete as of the 
date of the offer for the subcontract. 

(ii) The Contractor may accept a subcontractor’s representations of its size 
and socioeconomic status as a small business, small disadvantaged 
business, veteran-owned small business, service-disabled veteran-owned 
small business, or a women-owned small business in the System for 
Award Management (SAM) if– 

(A) The subcontractor is registered in SAM; and 
(B) The subcontractor represents that the size and socioeconomic 

status representations made in SAM are current, accurate and 
complete as of the date of the offer for the subcontract. 

(iii) The Contractor may not require the use of SAM for the purposes of 
representing size or socioeconomic status in connection with a 
subcontract. 

(iv) In accordance with 13 CFR 121.411, 124.1015, 125.29, 126.900, and 
127.700, a contractor acting in good faith is not liable for 
misrepresentations made by its subcontractors regarding the 
subcontractor's size or socioeconomic status. 

(d) The Offeror’s subcontracting plan shall include the following: 
(1) Separate goals, expressed in terms of total dollars subcontracted, and as a 

percentage of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned 
small business concerns as subcontractors. For individual subcontracting plans, 
and if required by the Contracting Officer, goals shall also be expressed in terms 
of percentage of total contract dollars, in addition to the goals expressed as a 
percentage of total subcontract dollars. The Offeror shall include all subcontracts 
that contribute to contract performance, and may include a proportionate share of 
products and services that are normally allocated as indirect costs. In 
accordance with 43 U.S.C. 1626– 

(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards 
the subcontracting goals for small business and small disadvantaged 
business concerns, regardless of the size or Small Business 
Administration certification status of the ANC or Indian tribe; and 

(ii) Where one or more subcontractors are in the subcontract tier between the 
prime Contractor and the ANC or Indian tribe, the ANC or Indian tribe 
shall designate the appropriate Contractor(s) to count the subcontract 
towards its small business and small disadvantaged business 

87 



  

  
          

 
            

   
  

  
  

    
  

 
             

     
 

        
 
 

    
  

  
            
 

           
 

         
 

        
  

           
 

         
  

         
 

              
  

    
     
      
     
      
     

             
  

  
  

 
   

           

subcontracting goals. 
(A) In most cases, the appropriate Contractor is the Contractor that 

awarded the subcontract to the ANC or Indian tribe. 
(B) If the ANC or Indian tribe designates more than one Contractor to 

count the subcontract toward its goals, the ANC or Indian tribe 
shall designate only a portion of the total subcontract award to 
each Contractor. The sum of the amounts designated to various 
Contractors cannot exceed the total value of the subcontract. 

(C) The ANC or Indian tribe shall give a copy of the written 
designation to the Contracting Officer, the prime Contractor, and 
the subcontractors in between the prime Contractor and the ANC 
or Indian tribe within 30 days of the date of the subcontract award. 

(D) If the Contracting Officer does not receive a copy of the ANC’s or 
the Indian tribe’s written designation within 30 days of the 
subcontract award, the Contractor that awarded the subcontract to 
the ANC or Indian tribe will be considered the designated 
Contractor. 

(2) A statement of— 
(i) Total dollars planned to be subcontracted for an individual subcontracting 

plan; or the Offeror’s total projected sales, expressed in dollars, and the 
total value of projected subcontracts to support the sales for a commercial 
plan; 

(ii) Total dollars planned to be subcontracted to small business concerns 
(including ANC and Indian tribes); 

(iii) Total dollars planned to be subcontracted to veteran-owned small 
business concerns; 

(iv) Total dollars planned to be subcontracted to service-disabled 
veteran-owned small business; 

(v) Total dollars planned to be subcontracted to HUBZone small business 
concerns; 

(vi) Total dollars planned to be subcontracted to small disadvantaged 
business concerns (including ANCs and Indian tribes); and 

(vii) Total dollars planned to be subcontracted to women-owned small 
business concerns. 

(3) A description of the principal types of supplies and services to be subcontracted, 
and an identification of the types planned for subcontracting to— 

(i) Small business concerns; 
(ii) Veteran-owned small business concerns; 
(iii) Service-disabled veteran-owned small business concerns; 
(iv) HUBZone small business concerns; 
(v) Small disadvantaged business concerns; and 
(vi) Women-owned small business concerns. 

(4) A description of the method used to develop the subcontracting goals in 
paragraph (d)(1) of this clause. 

(5) A description of the method used to identify potential sources for solicitation 
purposes (e.g., existing company source lists, SAM, veterans service 
organizations, the National Minority Purchasing Council Vendor Information 
Service, the Research and Information Division of the Minority Business 
Development Agency in the Department of Commerce, or small, HUBZone, small 
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disadvantaged, and women-owned small business trade associations). A firm 
may rely on the information contained in SAM as an accurate representation of a 
concern’s size and ownership characteristics for the purposes of maintaining a 
small, veteran-owned small, service-disabled veteran-owned small, HUBZone 
small, small disadvantaged, and women-owned small business source list. Use 
of SAM as its source list does not relieve a firm of its responsibilities (e.g., 
outreach, assistance, counseling, or publicizing subcontracting opportunities) in 
this clause. 

(6) A statement as to whether or not the Offeror included indirect costs in 
establishing subcontracting goals, and a description of the method used to 
determine the proportionate share of indirect costs to be incurred with– 

(i) Small business concerns (including ANC and Indian tribes); 
(ii) Veteran-owned small business concerns; 
(iii) Service-disabled veteran-owned small business concerns; 
(iv) HUBZone small business concerns; 
(v) Small disadvantaged business concerns (including ANC and Indian 

tribes); and 
(vi) Women-owned small business concerns. 

(7) The name of the individual employed by the Offeror who will administer the 
Offeror’s subcontracting program, and a description of the duties of the 
individual. 

(8) A description of the efforts the Offeror will make to assure that small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned 
small business concerns have an equitable opportunity to compete for 
subcontracts. 

(9) Assurances that the Offeror will include the clause of this contract entitled 
“Utilization of Small Business Concerns” in all subcontracts that offer further 
subcontracting opportunities, and that the Offeror will require all subcontractors 
(except small business concerns) that receive subcontracts in excess of 
$700,000 ($1.5 million for construction of any public facility) with further 
subcontracting possibilities to adopt a subcontracting plan that complies with the 
requirements of this clause. 

(10) Assurances that the Offeror will— 
(i) Cooperate in any studies or surveys as may be required; 
(ii) Submit periodic reports so that the Government can determine the extent 

of compliance by the Offeror with the subcontracting plan; 
(iii) After November 30, 2017, include subcontracting data for each order 

when reporting subcontracting achievements for indefinite-delivery, 
indefinite-quantity contracts with individual subcontracting plans where 
the contract is intended for use by multiple agencies; 

(iv) Submit the Individual Subcontract Report (ISR) and/or the Summary 
Subcontract Report (SSR), in accordance with paragraph (l) of this clause 
using the Electronic Subcontracting Reporting System (eSRS) at 
http://www.esrs.gov. The reports shall provide information on subcontract 
awards to small business concerns (including ANCs and Indian tribes that 
are not small businesses), veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone 
small business concerns, small disadvantaged business concerns 
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(including ANCs and Indian tribes that have not been certified by SBA as 
small disadvantaged businesses), women-owned small business 
concerns, and for NASA only, Historically Black Colleges and Universities 
and Minority Institutions. Reporting shall be in accordance with this 
clause, or as provided in agency regulations; 

(v) Ensure that its subcontractors with subcontracting plans agree to submit 
the ISR and/or the SSR using eSRS; 

(vi) Provide its prime contract number, its unique entity identifier, and the 
e-mail address of the Offeror’s official responsible for acknowledging 
receipt of or rejecting the ISRs, to all first-tier subcontractors with 
subcontracting plans so they can enter this information into the eSRS 
when submitting their ISRs; and 

(vii) Require that each subcontractor with a subcontracting plan provide the 
prime contract number, its own unique entity identifier, and the e-mail 
address of the subcontractor’s official responsible for acknowledging 
receipt of or rejecting the ISRs, to its subcontractors with subcontracting 
plans. 

(11) A description of the types of records that will be maintained concerning 
procedures that have been adopted to comply with the requirements and goals in 
the plan, including establishing source lists; and a description of the offeror’s 
efforts to locate small business, veteran-owned small business, service-disabled 
veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns and award subcontracts 
to them. The records shall include at least the following (on a plant-wide or 
company-wide basis, unless otherwise indicated): 

(i) Source lists (e.g., SAM), guides, and other data that identify small 
business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns. 

(ii) Organizations contacted in an attempt to locate sources that are small 
business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, 
or women-owned small business concerns. 

(iii) Records on each subcontract solicitation resulting in an award of more 
than $150,000, indicating— 

(A) Whether small business concerns were solicited and, if not, why 
not; 

(B) Whether veteran-owned small business concerns were solicited 
and, if not, why not; 

(C) Whether service-disabled veteran-owned small business concerns 
were solicited and, if not, why not; 

(D) Whether HUBZone small business concerns were solicited and, if 
not, why not; 

(E) Whether small disadvantaged business concerns were solicited 
and, if not, why not; 

(F) Whether women-owned small business concerns were solicited 
and, if not, why not; and 

(G) If applicable, the reason award was not made to a small business 
concern. 
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(iv) Records of any outreach efforts to contact— 
(A) Trade associations; 
(B) Business development organizations; 
(C) Conferences and trade fairs to locate small, HUBZone small, small 

disadvantaged, service-disabled veteran-owned, and 
women-owned small business sources; and 

(D) Veterans service organizations. 
(v) Records of internal guidance and encouragement provided to buyers 

through– 
(A) Workshops, seminars, training, etc.; and 
(B) Monitoring performance to evaluate compliance with the 

program’s requirements. 
(vi) On a contract-by-contract basis, records to support award data submitted 

by the offeror to the Government, including the name, address, and 
business size of each subcontractor. Contractors having commercial 
plans need not comply with this requirement. 

(12) Assurances that the Offeror will make a good faith effort to acquire articles, 
equipment, supplies, services, or materials, or obtain the performance of 
construction work from the small business concerns that it used in preparing the 
bid or proposal, in the same or greater scope, amount, and quality used in 
preparing and submitting the bid or proposal. Responding to a request for a 
quote does not constitute use in preparing a bid or proposal. The Offeror used a 
small business concern in preparing the bid or proposal if– 

(i) The Offeror identifies the small business concern as a subcontractor in 
the bid or proposal or associated small business subcontracting plan, to 
furnish certain supplies or perform a portion of the subcontract; or 

(ii) The Offeror used the small business concern’s pricing or cost information 
or technical expertise in preparing the bid or proposal, where there is 
written evidence of an intent or understanding that the small business 
concern will be awarded a subcontract for the related work if the Offeror is 
awarded the contract. 

(13) Assurances that the Contractor will provide the Contracting Officer with a 
written explanation if the Contractor fails to acquire articles, equipment, supplies, 
services or materials or obtain the performance of construction work as described 
in (d)(12) of this clause. This written explanation must be submitted to the 
Contracting Officer within 30 days of contract completion. 

(14) Assurances that the Contractor will not prohibit a subcontractor from 
discussing with the Contracting Officer any material matter pertaining to payment 
to or utilization of a subcontractor. 

(15) Assurances that the offeror will pay its small business subcontractors on time 
and in accordance with the terms and conditions of the underlying subcontract, 
and notify the contracting officer when the prime contractor makes either a 
reduced or an untimely payment to a small business subcontractor (see 
52.242-5). 

(e) In order to effectively implement this plan to the extent consistent with efficient contract 
performance, the Contractor shall perform the following functions: 

(1) Assist small business, veteran-owned small business, service-disabled 
veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns by arranging solicitations, 
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time for the preparation of bids, quantities, specifications, and delivery schedules 
so as to facilitate the participation by such concerns. Where the Contractor’s lists 
of potential small business, veteran-owned small business, service-disabled 
veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business subcontractors are excessively 
long, reasonable effort shall be made to give all such small business concerns an 
opportunity to compete over a period of time. 

(2) Provide adequate and timely consideration of the potentialities of small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned 
small business concerns in all “make-or-buy” decisions. 

(3) Counsel and discuss subcontracting opportunities with representatives of small 
business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and 
women-owned small business firms. 

(4) Confirm that a subcontractor representing itself as a HUBZone small business 
concern is certified by SBA as a HUBZone small business concern in accordance 
with 52.219-8(d)(2). 

(5) Provide notice to subcontractors concerning penalties and remedies for 
misrepresentations of business status as small, veteran-owned small business, 
HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal 
contained in the Contractor’s subcontracting plan. 

(6) For all competitive subcontracts over the simplified acquisition threshold in which 
a small business concern received a small business preference, upon 
determination of the successful subcontract offeror, prior to award of the 
subcontract the Contractor must inform each unsuccessful small business 
subcontract offeror in writing of the name and location of the apparent successful 
offeror and if the successful subcontract offeror is a small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, or women-owned small 
business concern. 

(7) Assign each subcontract the NAICS code and corresponding size standard that 
best describes the principal purpose of the subcontract. 

(f) A master subcontracting plan on a plant or division-wide basis that contains all the 
elements required by paragraph (d) of this clause, except goals, may be incorporated by 
reference as a part of the subcontracting plan required of the Offeror by this clause; 
provided– 

(1) The master subcontracting plan has been approved; 
(2) The Offeror ensures that the master subcontracting plan is updated as necessary 

and provides copies of the approved master subcontracting plan, including 
evidence of its approval, to the Contracting Officer; and 

(3) Goals and any deviations from the master subcontracting plan deemed 
necessary by the Contracting Officer to satisfy the requirements of this contract 
are set forth in the individual subcontracting plan. 

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing 
commercial items. The commercial plan shall relate to the offeror’s planned 
subcontracting generally, for both commercial and Government business, rather than 
solely to the Government contract. Once the Contractor’s commercial plan has been 
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approved, the Government will not require another subcontracting plan from the same 
Contractor while the plan remains in effect, as long as the product or service being 
provided by the Contractor continues to meet the definition of a commercial item. A 
Contractor with a commercial plan shall comply with the reporting requirements stated in 
paragraph (d)(10) of this clause by submitting one SSR in eSRS for all contracts covered 
by its commercial plan. This report shall be acknowledged or rejected in eSRS by the 
Contracting Officer who approved the plan. This report shall be submitted within 30 days 
after the end of the Government’s fiscal year. 

(h) Prior compliance of the offeror with other such subcontracting plans under previous 
contracts will be considered by the Contracting Officer in determining the responsibility of 
the offeror for award of the contract. 

(i) A contract may have no more than one subcontracting plan. When a contract 
modification exceeds the subcontracting plan threshold in 19.702(a), or an option is 
exercised, the goals of the existing subcontracting plan shall be amended to reflect any 
new subcontracting opportunities. When the goals in a subcontracting plan are 
amended, these goal changes do not apply retroactively. 

(j) Subcontracting plans are not required from subcontractors when the prime contract 
contains the clause at 52.212-5, Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders—Commercial Items, or when the subcontractor provides a 
commercial item subject to the clause at 52.244-6, Subcontracts for Commercial Items, 
under a prime contract. 

(k) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause 
of this contract entitled “Utilization Of Small Business Concerns,” or (2) an approved plan 
required by this clause, shall be a material breach of the contract and may be 
considered in any past performance evaluation of the Contractor. 

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at 
http://www.esrs.gov. Purchases from a corporation, company, or subdivision that is an 
affiliate of the Contractor or subcontractor are not included in these reports. Subcontract 
awards by affiliates shall be treated as subcontract awards by the Contractor. 
Subcontract award data reported by the Contractor and subcontractors shall be limited 
to awards made to their immediate next-tier subcontractors. Credit cannot be taken for 
awards made to lower tier subcontractors, unless the Contractor or subcontractor has 
been designated to receive a small business or small disadvantaged business credit 
from an ANC or Indian tribe. Only subcontracts involving performance in the United 
States or its outlying areas should be included in these reports with the exception of 
subcontracts under a contract awarded by the State Department or any other agency 
that has statutory or regulatory authority to require subcontracting plans for subcontracts 
performed outside the United States and its outlying areas. 

(1) ISR. This report is not required for commercial plans. The report is required for 
each contract containing an individual subcontracting plan. 

(i) The report shall be submitted semi-annually during contract performance 
for the periods ending March 31 and September 30. A report is also 
required for each contract within 30 days of contract completion. Reports 
are due 30 days after the close of each reporting period, unless otherwise 
directed by the Contracting Officer. Reports are required when due, 
regardless of whether there has been any subcontracting activity since 
the inception of the contract or the previous reporting period. When the 
Contracting Officer rejects an ISR, the Contractor shall submit a corrected 
report within 30 days of receiving the notice of ISR rejection. 
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(ii) 
(A) When a subcontracting plan contains separate goals for the basic 

contract and each option, as prescribed by FAR 19.704(c), the 
dollar goal inserted on this report shall be the sum of the base 
period through the current option; for example, for a report 
submitted after the second option is exercised, the dollar goal 
would be the sum of the goals for the basic contract, the first 
option, and the second option. 

(B) If a subcontracting plan has been added to the contract pursuant 
to 19.702(a)(3) or 19.301-2(e), the Contractor’s achievements 
must be reported in the ISR on a cumulative basis from the date of 
incorporation of the subcontracting plan into the contract. 

(iii) When a subcontracting plan includes indirect costs in the goals, these 
costs must be included in this report. 

(iv) The authority to acknowledge receipt or reject the ISR resides— 
(A) In the case of the prime Contractor, with the Contracting Officer; 

and 
(B) In the case of a subcontract with a subcontracting plan, with the 

entity that awarded the subcontract. 
(2) SSR. 

(i) Reports submitted under individual contract plans. 
(A) This report encompasses all subcontracting under prime contracts 

and subcontracts with an executive agency, regardless of the 
dollar value of the subcontracts. This report also includes indirect 
costs on a prorated basis when the indirect costs are excluded 
from the subcontracting goals. 

(B) The report may be submitted on a corporate, company or 
subdivision (e.g. plant or division operating as a separate profit 
center) basis, unless otherwise directed by the agency. 

(C) If the Contractor or a subcontractor is performing work for more 
than one executive agency, a separate report shall be submitted to 
each executive agency covering only that agency’s contracts, 
provided at least one of that agency's contracts is over $700,000 
(over $1.5 million for construction of a public facility) and contains 
a subcontracting plan. For DoD, a consolidated report shall be 
submitted for all contracts awarded by military 
departments/agencies and/or subcontracts awarded by DoD prime 
contractors. 

(D) The report shall be submitted annually by October 30 for the 
twelve month period ending September 30. When a Contracting 
Officer rejects an SSR, the Contractor shall submit a revised 
report within 30 days of receiving the notice of SSR rejection. 

(E) Subcontract awards that are related to work for more than one 
executive agency shall be appropriately allocated. 

(F) The authority to acknowledge or reject SSRs in eSRS, including 
SSRs submitted by subcontractors with subcontracting plans, 
resides with the Government agency awarding the prime contracts 
unless stated otherwise in the contract. 

(ii) Reports submitted under a commercial plan. 
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(A) The report shall include all subcontract awards under the 
commercial plan in effect during the Government's fiscal year and 
all indirect costs. 

(B) The report shall be submitted annually, within thirty days after the 
end of the Government's fiscal year. 

(C) If a Contractor has a commercial plan and is performing work for 
more than one executive agency, the Contractor shall specify the 
percentage of dollars attributable to each agency. 

(D) The authority to acknowledge or reject SSRs for commercial plans 
resides with the Contracting Officer who approved the commercial 
plan. 

(End of clause) 

I.2.6. 52.217-8 Option to Extend Services (Nov 1999) 
The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 
more than once, but the total extension of performance hereunder shall not exceed 6 months. 
The Contracting Officer may exercise the option by written notice to the Contractor within ten 
(10) calendar days before expiration of the contract. 

(End of clause) 

I.2.7. 52.217-9 Option to Extend the Term of the Contract (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the Contractor 

within 30 days before the contract expires; provided that the Government gives the 
Contractor a preliminary written notice of its intent to extend at least 60 days before the 
contract expires. The preliminary notice does not commit the Government to an 
extension. 

(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 5 years 6 months. 

(End of clause) 

I.2.8. 52.216-22 Indefinite Quantity (Oct 1995) 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective 

for the period stated, in the Schedule. The quantities of supplies and services specified 
in the Schedule are estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in 
accordance with the Ordering clause. The Contractor shall furnish to the Government, 
when and if ordered, the supplies or services specified in the Schedule up to and 
including the quantity designated in the Schedule as the “maximum.” The Government 
shall order at least the quantity of supplies or services designated in the Schedule as the 
“minimum.” 

(c) Except for any limitations on quantities in the Order Limitations clause or in the 
Schedule, there is no limit on the number of orders that may be issued. The Government 
may issue orders requiring delivery to multiple destinations or performance at multiple 
locations. 
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(d) Any order issued during the effective period of this contract and not completed within 
that period shall be completed by the Contractor within the time specified in the order. 
The contract shall govern the Contractor’s and Government’s rights and obligations with 
respect to that order to the same extent as if the order were completed during the 
contract’s effective period; provided, that the Contractor shall not be required to make 
any deliveries under this contract after the completion date of the final task order. 

(End of clause) 

I.2.9. 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video 
Surveillance Services or Equipment (AUG 2020) 

(a) Definitions. As used in this clause— 

Backhaul means intermediate links between the core network, or backbone network, and 
the small subnetworks at the edge of the network (e.g., connecting cell phones/towers to 
the core telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., 
fiber optic, coaxial cable, Ethernet). 

Covered foreign country means The People’s Republic of China. 

Covered telecommunications equipment or services means– 

(1) Telecommunications equipment produced by Huawei Technologies Company 
or ZTE Corporation (or any subsidiary or affiliate of such entities); 

(2) For the purpose of public safety, security of Government facilities, physical 
security surveillance of critical infrastructure, and other national security 
purposes, video surveillance and telecommunications equipment produced by 
Hytera Communications Corporation, Hangzhou Hikvision Digital Technology 
Company, or Dahua Technology Company (or any subsidiary or affiliate of such 
entities); 

(3) Telecommunications or video surveillance services provided by such entities 
or using such equipment; or 

(4) Telecommunications or video surveillance equipment or services produced or 
provided by an entity that the Secretary of Defense, in consultation with the 
Director of National Intelligence or the Director of the Federal Bureau of 
Investigation, reasonably believes to be an entity owned or controlled by, or 
otherwise connected to, the government of a covered foreign country. 

Critical technology means– 

(1) Defense articles or defense services included on the United States Munitions 
List set forth in the International Traffic in Arms Regulations under subchapter M 
of chapter I of title 22, Code of Federal Regulations; 
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(2) Items included on the Commerce Control List set forth in Supplement No. 1 to 
part 774 of the Export Administration Regulations under subchapter C of chapter 
VII of title 15, Code of Federal Regulations, and controlled-

(i) Pursuant to multilateral regimes, including for reasons relating to 
national security, chemical and biological weapons proliferation, nuclear 
nonproliferation, or missile technology; or 

(ii) For reasons relating to regional stability or surreptitious listening; 

(3) Specially designed and prepared nuclear equipment, parts and components, 
materials, software, and technology covered by part 810 of title 10, Code of 
Federal Regulations (relating to assistance to foreign atomic energy activities); 

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, 
Code of Federal Regulations (relating to export and import of nuclear equipment 
and material); 

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal 
Regulations, part 121 of title 9 of such Code, or part 73 of title 42 of such Code; 
or 

(6) Emerging and foundational technologies controlled pursuant to section 1758 
of the Export Control Reform Act of 2018 (50 U.S.C. 4817). 

Interconnection arrangements means arrangements governing the physical connection 
of two or more networks to allow the use of another’s network to hand off traffic where it 
is ultimately delivered (e.g., connection of a customer of telephone provider A to a 
customer of telephone company B) or sharing data and other information resources. 

Reasonable inquiry means an inquiry designed to uncover any information in the entity’s 
possession about the identity of the producer or provider of covered telecommunications 
equipment or services used by the entity that excludes the need to include an internal or 
third-party audit. 

Roaming means cellular communications services (e.g., voice, video, data) received 
from a visited network when unable to connect to the facilities of the home network 
either because signal coverage is too weak or because traffic is too high. 

Substantial or essential component means any component necessary for the proper 
function or performance of a piece of equipment, system, or service. 

(b) Prohibition. 

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for 
Fiscal Year 2019 (Pub. L. 115–232) prohibits the head of an executive agency on or after 
August 13, 2019, from procuring or obtaining, or extending or renewing a contract to 
procure or obtain, any equipment, system, or service that uses covered 
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telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology as part of any system. The Contractor is prohibited 
from providing to the Government any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology as part of any system, unless an exception at 
paragraph (c) of this clause applies or the covered telecommunication equipment or 
services are covered by a waiver described in FAR 4.2104. 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for 
Fiscal Year 2019 (Pub. L. 115–232) prohibits the head of an executive agency on or after 
August 13, 2020, from entering into a contract, or extending or renewing a contract, with 
an entity that uses any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology as part of any system, unless an exception at 
paragraph (c) of this clause applies or the covered telecommunication equipment or 
services are covered by a waiver described in FAR 4.2104. This prohibition applies to 
the use of covered telecommunications equipment or services, regardless of whether 
that use is in performance of work under a Federal contract. 

(c) Exceptions. This clause does not prohibit contractors from providing— 

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 

(2) Telecommunications equipment that cannot route or redirect user data traffic or 
permit visibility into any user data or packets that such equipment transmits or otherwise 
handles. 

(d) Reporting requirement. 

(1) In the event the Contractor identifies covered telecommunications equipment or 
services used as a substantial or essential component of any system, or as critical 
technology as part of any system, during contract performance, or the Contractor is 
notified of such by a subcontractor at any tier or by any other source, the Contractor 
shall report the information in paragraph (d)(2) of this clause to the Contracting Officer, 
unless elsewhere in this contract are established procedures for reporting the 
information; in the case of the Department of Defense, the Contractor shall report to the 
website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall 
report to the Contracting Officer for the indefinite delivery contract and the Contracting 
Officer(s) for any affected order or, in the case of the Department of Defense, identify 
both the indefinite delivery contract and any affected orders in the report provided at 
https://dibnet.dod.mil. 

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of 
this clause 

(i) Within one business day from the date of such identification or notification: the 
contract number; the order number(s), if applicable; supplier name; supplier 
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unique entity identifier (if known); supplier Commercial and Government Entity 
(CAGE) code (if known); brand; model number (original equipment manufacturer 
number, manufacturer part number, or wholesaler number); item description; and 
any readily available information about mitigation actions undertaken or 
recommended. 

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of 
this clause: any further available information about mitigation actions undertaken 
or recommended. In addition, the Contractor shall describe the efforts it 
undertook to prevent use or submission of covered telecommunications 
equipment or services, and any additional efforts that will be incorporated to 
prevent future use or submission of covered telecommunications equipment or 
services. 

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this 
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual 
instruments, including subcontracts for the acquisition of commercial items. 

(End of clause) 

I.2.10. GSAR 552.204-70, Representation Regarding Certain Telecommunications and 
Video Surveillance Services or Equipment (AUG 2019) 

(a) Definitions. As used in this clause- “Covered telecommunications equipment or 
services”, “Critical technology”, and “Substantial or essential component” have the 
meanings provided in FAR 52.204-25, Prohibition on Contracting for Certain 
Telecommunications and Video Surveillance Services or Equipment. 

(b) Prohibition. Section 889(a)(1)(A) of the John S. McCain National Defense 
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an 
executive agency on or after August 13, 2019, from procuring or obtaining, or 
extending or renewing a contract to procure or obtain, any equipment, system, or 
service that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of 
any system. Contractors are not prohibited from providing-

(1) A service that connects to the facilities of a third-party, such as backhaul, 
roaming, or interconnection arrangements; or 

(2) Telecommunications equipment that cannot route or redirect user data traffic 
or permit visibility into any user data or packets that such equipment 
transmits or otherwise handles. 

(c) Representation. The Offeror or Contractor represents that it [ ] will or [ ] will not 
[Contractor to complete and submit to the Contracting Officer] provide covered 
telecommunications equipment or services to the Government in the performance of 
any contract, subcontract, order, or other contractual instrument resulting from this 
contract. This representation shall be provided as part of the proposal and 
resubmitted on an annual basis from the date of award. 
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(d) Disclosures. If the Offeror or Contractor has responded affirmatively to the 
representation in paragraph (c) of this clause, the Offeror or Contractor shall provide 
the following additional information to the Contracting Officer--

(1) All covered telecommunications equipment and services offered or provided 
(include brand; model number, such as original equipment manufacturer 
(OEM) number, manufacturer part number, or wholesaler number; and item 
description, as applicable); 

(2) Explanation of the proposed use of covered telecommunications equipment 
and services and any factors relevant to determining if such use would be 
permissible under the prohibition in paragraph (b) of this provision; 

(3) For services, the entity providing the covered telecommunications services 
(include entity name, unique entity identifier, and Commercial and 
Government Entity (CAGE) code, if known); and 

(4) For equipment, the entity that produced the covered telecommunications 
equipment (include entity name, unique entity identifier, CAGE code, and 
whether the entity was the OEM or a distributor, if known). 

(End of clause) 

I.2.11. 52.223-99 Ensuring Adequate COVID-19 Safety Protocols for Federal Contractors 
(OCT 2021) (DEVIATION) 

(a) Definition. As used in this clause -
United States or its outlying areas means— 

(1) The fifty States; 
(2) The District of Columbia; 
(3) The commonwealths of Puerto Rico and the Northern Mariana Islands; 
(4) The territories of American Samoa, Guam, and the United States Virgin 

Islands; and 
(5) The minor outlying islands of Baker Island, Howland Island, Jarvis Island, 

Johnston Atoll, Kingman Reef, Midway Islands, Navassa Island, Palmyra 
Atoll, and Wake Atoll. 

(b) Authority. This clause implements Executive Order 14042, Ensuring 
Adequate COVID Safety Protocols for Federal Contractors, dated September 
9, 2021 (published in the Federal Register on September 14, 2021, 86 FR 
50985). 

(c) Compliance. The Contractor shall comply with all guidance, including 
guidance conveyed through Frequently Asked Questions, as amended during 
the performance of this contract, for contractor or subcontractor workplace 
locations published by the Safer Federal Workforce Task Force (Task Force 
Guidance) at https:/www.saferfederalworkforce.gov/contractors/ 

(d) Subcontracts. The Contractor shall include the substance of this clause, 
including this paragraph (d), in subcontracts at any tier that exceed the 
simplified acquisition threshold, as defined in Federal Acquisition Regulation 
2.101 on the date of subcontract award, and are for services, including 
construction, performed in whole or in part within the United States or its 
outlying areas. 

(End of clause) 
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PART III 
SECTION J - LIST OF EXHIBITS 

Exhibit 1 Laws, Statutes, Executive Orders, Regulations 

Exhibit 2 Agency Specific Requirements Template 

Exhibit 3 Bullseye Methodology 

Exhibit 4A Organizational Conflict of Interest Agreement 

Exhibit 4B Individual Conflict of Interest and Non-Disclosure Agreement 

Exhibit 4C Dual Agency Disclosure Statement 

Exhibit 5 GLS Plus Broker Commission Agreement 

Exhibit 5A GLS Plus Broker Commission Agreement Cover Letter 

Exhibit 6 Reis Markets Data 

Exhibit 7 Agency Long Term Space Requirements Needs Interview Questionnaire 

Exhibit 8 Implementation of OMB Memorandum M-12-12 Section 3: Reduce the Footprint 

Exhibit 9 Market Analysis 

Exhibit 10 Confidential Information Agreement 

Exhibit 11 G-REX Broker Access Processes 

Exhibit 12 National Escalation Protocol 

Exhibit 13 Broker Project Completion Certification 
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