IDIQ		CITY		STATE					
TOTAL COST ESTIMATE		BUILDING		PROJECT NO.		COST OF			
PROJECT NAM	IF·			COMPLET	ION	PRICING			
IN I						DATA REFERENCE			
ESTIMATED COSTS									
A. BASE COST									
1 \$-									
1				φ.	\$				
TOTAL COST A (BASE) -									
B. ADD	COSTS (Popu	late Totals from I	Base Form)						
1				\$ -	-				
2				\$ -	-				
3				\$ -	-				
4				\$.	-				
5				\$.	-				
6				\$ -	_				
7				\$ -	-				
8				\$ -					
		Т	OTAL COS	T B (ADDS)) 				
C. ALTERNATE (COSTS (Popula								
1	<u> </u>			\$.	-				
2				\$ -	-				
3				\$ -	-]				
4				\$ -	-]				
5				\$ -	-				
		TOTAL C	OST C (AL1	FRNATES	\$				
D. OPTION CO	STS (Populate	Totals from copie	•	•	<u> </u>				
1		Totalo ITOIII COPI	co or option	\$.					
2				\$.	-				
3				\$.	-				
4				\$.	-				
5				\$ -	-				
6				\$ -	-				
		тот	AL COST D	(OPTIONS)	\$				
TO	OTAL COST F	BASE + ADD / AL			\$				
1				3	\$				
		TOTAL CO	ST TO GOV						
PREPARED BY (Signature an	d Title)		Date APPROBY (Signa and Tit	ture		Date			
						ļ			
GENERAL SERVICES	ADMINISTRATIO	N							

IDIQ		CITY				STATE		
TOTAL COST	BASE	BUILDING				PROJECT NO.		
ESTIMATI	Ε							COST OF
PROJECT		=				COMPLETION	IN WEEKS	PRICING
NAME:								DATA REFERENCE
70 00727								
		E6.	TIMATED CO	NCTC				
	1	A. DIV	/ISIONAL	COS15				
DIVISION						AMOUNTS		
NUMBER		DIVISION TIT	LES	Include	d	\$	TOTALS	
Facility Constru	ction S	ubgroup					\$ -	
2	Existing	g Conditions				\$ -		
3	Concre	te (footings-four	ndations)			\$ -		
4		ry (concrete-bloc				\$ -		
5	Metals	(beams)	,			\$ -		
0		Plastics						
6	Compo	sites(framing)				\$ -		
7		al and Moisture F	Protection			\$ -		
8	Openin	gs (doorways)				\$ -		
9	Finishe	• , , ,				\$ -		
10	Specia					\$ -		
11	Equipm					\$ -		
12	Furnish					\$ -		
13		I Construction				\$ -		
14		ing Equipment				\$ -		
15		ed for future				\$ -		
16		ed for future				\$ -		
17		ed for future				\$ -		
18		ed for future				\$ -		
Facility Services				I.	ı	· ·	\$ -	
19		ed for future				\$ -	¥	
20		ed for future				\$-		
21		ppression				\$ -		
22	Plumbi	• • • • • • • • • • • • • • • • • • • •				\$ -		
		g Ventilation Air				Ψ-		
23	Conditi					\$ -		
24		ed for future				\$ -		
25		ted Automation				\$ -		
26	Electric					\$ -		
27		unications				\$ -		
28		nic Safety and S	Security			\$ -		
29		ed for future	.county			\$ -		
Site and Infrast				I		Ψ	\$ -	
						Φ.	Ψ-	
30 31	Earthw	ed for future				\$ -		
32		r Improvements				\$ -		
JZ	LYIGHO	improvements			2 2 22	\$ -		
1				אטופועוט	o ∠-3∠ ·	SUBTOTAL	\$ -	
General Requir				T	7		\$ -	
(general requireme			f divisions 2-	D = = - · · ·		Div 2-32		
	;	32)		Percent	S	ubtotal		

1		Genera	l Requirements		0.00%	\$ -		
TOTAL COSTS A								
DO NOT list D								
that belong in								
whether the w								
subcontractor)								
section is reserved for specialty costs or fees, not fitting into any								
specific Division	on.					AMOUNTS		
1						\$ -		
2						\$ -		
3						\$ -		
4						\$ -		
						AL COSTS B	\$ -	
			C. MANAGE	MENT CO	STS			
DO NOT LIST								
SECTION OT								
Manager or Su	upei	rintende	nt.	Rate	Hours	AMOUNTS		
1		ject Man		\$ -	0.00	\$ -		
2	Su	perinten	dent	\$ -	0.00	\$ -		
					TOT	AL COSTS C	\$ -	
					TOTAL BASE	BID (A-B-C)	\$ -	
			D. OVERHEA	D AND PR	OFIT			
	T	ITLES		SubTotal	Percent	AMOUNTS		
			ercentage					
1		ded to ba		\$ -	0.00%	\$ -		
_			ntage (added to			_		
2	bas	e with o	verhead)	\$ -	0.00%	\$-		
				I	1	Total Cost D	\$ -	
					TOTAL CO	ST A-B-C-D	\$ -	
<u>IDIQ</u>								
CONTRACTOR			E					
FIRM NAME-				Donal	0.000/	¢.	•	
<u>ADDRESS</u>			_	Bond .	0.00%	\$ -	\$-	
F Insurance 0.00% \$-						\$ -		
TOTAL COST TO GOVERNMENT (BASE)							\$ -	
PREPARED BY (Sign	ature and	Title)	Date	APPROVED BY			Date
					(Signature and Title)			
GENERAL SE	ERV	ICES A	DMINISTRATIO	ON				

IDIQ	CITY	STATE		COST OF
ALTERNATE/OPTION COST ESTIMATE	BUILDING	PROJECT	NO.	PRICING DATA REFERENCE

PROJECT NAME:			COMPLETION	IN WEEKS				
ALTERNATE/OPTION TIT	LE:							
	/ ALTERNATE / OPTION) EST	IMATED COS	STS					
	A DIVISIONAL COS	ete						
	A. DIVISIONAL COSTS AMOUNTS							
DIVISION NUMBER	DIVISION TITLES	Included	\$	TOTALS				
Facility Construction Su	bgroup			\$ -				
2	Existing Conditions		\$ -					
3	Concrete (footings- foundations)		\$ -					
4	Masonry (concrete-block)		\$ -					
5	Metals (beams)		\$ -					
6	Woods Plastics Composites(framing)		\$ -					
7	Thermal and Moisture Protection		\$ -					
8	Openings (doorways)		\$ -					
9	Finishes		\$ -					
10	Specialties		\$ -					
11	Equipment		\$ -					
12	Furnishings		\$ -					
13	Special Construction		\$ -					
14	Conveying Equipment		\$ -					
15	reserved for future		\$ -					
16	reserved for future		\$ -					
17	reserved for future		\$ -					
18	reserved for future		\$ -					
Facility Services Subgro	pup		1	\$ -				
19	reserved for future		\$ -					
20	reserved for future		\$ -					
21	Fire Suppression		\$ -					
22	Plumbing		\$ -					
23	Heating Ventilation Air Conditioning		\$ -					
24	reserved for future		\$ -					
25	Integrated Automation		\$ -					
26	Electrical		\$ -					
27	Communications		\$ -					
28	Electronic Safety and Security		\$ -					
29	reserved for future		\$ -					
Site and Infrastructure S				\$ -				
30	reserved for future		\$ -					
31	Earthwork		\$ -					

32	Exterior Improve	ments	\$ -						
		DIVIS	SUBTOTAL	\$ -					
General Requirements	General Requirements Subgroup								
(general requirements priced									
1	General Require	ments	Percent 0.00%	subtotal \$ -					
			TOT	AL COSTS A	\$ -				
B. NON	DIVISIONAL DIF	RECT COS	TS (list)						
DO NOT list Divisional co- costs that belong in Divisional c whether the work is perfor subcontractor) shall be br section is reserved for spe	osts. All Division c rmed by the prime oken out by Divisio	osts (regard contractor o on in Section	less of r by a A. This						
specific Division.				AMOUNTS					
1				\$ -					
2				\$ -					
3		\$ -							
4		\$ -							
			TOT	AL COSTS B	\$ -				
DO NOT enter any (+ or - hours UNLESS project pewill change.		NT COSTS Rate	Hours	AMOUNTS					
1	Project Manager	\$ -	0.00	\$ -					
2	Superintendent	\$ -	0.00	\$ -					
			TOT	AL COSTS C	\$ -				
		T01	AL BASE	BID (A-B-C)	\$ -				
D	. OVERHEAD A	ND PROFI	Т						
TITLES		SubTotal	Percent	AMOUNTS					
1	Overhead Percentage (added to base bid)	\$ -	0.00%	\$ -					
	rofit Percentage added to base with verhead) \$ - 0.0			\$ -					
	\$ -								
	\$ -								
IDIQ CONTRACTOR FIRM NAME- ADDRESS	E	Bond	0.00%	\$ -	\$ -				

	F	Insurance	0.00%	\$ -	\$ -	
	TOTAL CO	ST TO GO	VERNMEN'	T (OPTION)	\$ -	
PREPARED BY (Signature and Title			APPROVED BY (Signature and Title)			Date
GENERAL SERVICES ADMI	NISTRATION					